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Name of Project:  Solano HCP 
 
 

SOLANO COUNTY WATER AGENCY 
    

AGREEMENT FOR PROFESSIONAL SERVICES 
(Professional Services/Contractor) 

 
THIS AGREEMENT, effective July 14, 2023, is between SOLANO COUNTY WATER AGENCY, a public 
agency existing under and by virtue of Chapter 573 of the 1989 statutes of the State of California, hereinafter 
referred to as "Agency," and LSA Associates, Inc., hereinafter referred to as "Contractor." 
 
The Agency requires services for Solano HCP; and the Contractor is willing to perform these services pursuant 
to the terms and conditions set out in this Agreement. 
 
IT IS MUTUALLY AGREED, as follows: 
 
l. SCOPE OF SERVICES 
 

The Agency hereby engages the Contractor, and the Contractor agrees to perform the services for 
Solano HCP, as described in Exhibit A, in accordance with the terms of this Agreement and any 
applicable laws, codes, ordinances, rules or regulations.  In case of conflict between any part of this 
Agreement, this Agreement shall control over any Exhibit. 

 
2. COMPENSATION 
 

Compensation for services shall be as follows:  Hourly rate of personnel plus any allowed reimbursable 
expenses based on unit costs as indicated on any allowed reimbursable expense in Exhibit B not to 
exceed $517,000 for all work contemplated by this Agreement.  

 
3. METHOD OF PAYMENT 
 

Payment for services will be approved by the Agency’s representative only if all contract requirements 
have been met. 
  
Invoices must be submitted monthly, and upon approval of the Agency's representative, the Agency 
shall pay the Contractor monthly in arrears for fees and allowed expenses incurred the prior month.  
Invoices that are over 6 months old will not be approved or paid by the Agency. In no event shall the 
cumulative total paid pursuant to this agreement exceed the maximum amount provided for in 
paragraph 2 of this Agreement.    
 
Every invoice shall specify hours worked for each task identified in Exhibit A undertaken. To be 
approved by payment, any allowed reimbursable expenses will need supporting written documentation 
such as receipts and mileage logs. 

 
Each invoice shall be accompanied by a spreadsheet showing, by month, costs incurred to date for the 
project broken down by the Tasks identified in Exhibit A.  The spreadsheet shall show, for each task, 
budget amounts, total expended and remaining amounts.  The spreadsheet shall show a subtotal for 
each fiscal year covered by the contract. Any amendments to the contract shall be listed and 
incorporated into spreadsheet.  An example of a typical spreadsheet shall be provided by the Agency.    
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4. TIME OF PERFORMANCE 
 

This Agreement shall become effective as of the date it is executed and said services will take place 
between this date and June 30, 2024, as directed by the Agency. 

 
5. MODIFICATION AND TERMINATION 
 

This Agreement may be modified or amended only by written instrument signed by the parties hereto, 
and the Contractor's compensation and time of performance of this Agreement shall be adjusted if they 
are materially affected by such modification or amendment. 

 
(Note: this paragraph is optional) Any change in the scope of the professional services to be done, 
method of performance, nature of materials or price thereof, or to any other matter materially affecting 
the performance or nature of the professional services will not be paid for or accepted unless such 
change, addition or deletion be approved in advance, in writing, by the Agency’s General Manager. 

 
This Agreement may be terminated by the Agency at any time, without cause, upon written notification 
to the Contractor.  The Contractor may terminate this Agreement upon 30 days written notice to 
Agency. 

 
Following termination by the Agency or the Contractor, the Contractor shall be reimbursed for all 
expenditures made in good faith in accordance with the terms of this Agreement that are unpaid at the 
time of termination. 

 
6. PERMITS (Note: include only if permits are required) 
 

Permits required by governmental authorities will be obtained at the Contractor’s expense, and the 
Contractor will comply with local, state and federal regulations and statutes including Cal/OSHA 
requirements. 

 
7. INDEMNIFY AND HOLD HARMLESS 
 

To the extent permitted by law, Contractor shall hold harmless, defend at its own expense, and 
indemnify Solano County Water Agency, its directors, officers, employees, and authorized volunteers, 
against any and all liability, claims, losses, damages, or expenses, including reasonable attorney’s fees 
and costs, arising from all acts or omissions of Contractor or its officers, agents, or employees in 
rendering services under this contract; excluding, however, such liability, claims, losses, damages or 
expenses arising Solano County Water Agency’s sole negligence or willful acts. 

 
8. INSURANCE 
 

Minimum Insurance Requirements:  Contractor shall procure and maintain for the duration of the 
contract insurance against claims for injuries or death to persons or damages to property which may 
arise from or in connection with the performance of the work hereunder and the results of that work by 
the Contractor, his agents, representatives, employees or sub-contractors. 

 Coverage - Coverage shall be at least as broad as the following: 

1. Commercial General Liability (CGL) -  Insurance Services Office (ISO) Commercial General Liability 
Coverage (Occurrence Form CG 00 01) including products and completed operations, property damage, 
bodily injury, personal and advertising injury with limit of at least two million dollars ($2,000,000) per 
occurrence or the full per occurrence limits of the policies available, whichever is greater.  If a general 
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aggregate limit applies, either the general aggregate limit shall apply separately to this project/location 
(coverage as broad as the ISO CG 25 03, or ISO CG 25 04 endorsement provided to Solano County 
Water Agency) or the general aggregate limit shall be twice the required occurrence limit. 

2. Automobile Liability – (if necessary) Insurance Services Office (ISO) Business Auto Coverage (Form 
CA 00 01), covering Symbol 1 (any auto) or if Contractor has no owned autos, Symbol 8 (hired) and 9 
(non-owned) with limit of one million dollars ($1,000,000) for bodily injury and property damage each 
accident. 
 

3. Workers' Compensation Insurance - as required by the State of California, with Statutory Limits, and 
Employer’s Liability Insurance with limit of no less than $1,000,000 per accident for bodily injury or 
disease. Waiver of Subrogation: The insurer(s) named above agree to waive all rights of subrogation 
against the Solano County Water Agency, its elected or appointed officers, officials, agents, authorized 
volunteers and employees for losses paid under the terms of this policy which arise from work 
performed by the Named Insured for the Agency; but this provision applies regardless of whether or 
not the Solano County Water Agency has received a waiver of subrogation from the insurer. 
 
If the Contractor maintains broader coverage and/or higher limits than the minimums shown above, the 
Solano County Water Agency requires and shall be entitled to the broader coverage and/or higher limits 
maintained by the Contractor. Any available insurance proceeds in excess of the specified minimum 
limits of insurance and coverage shall be available to the Solano County Water Agency. 

Other Required Provisions - The general liability policy must contain, or be endorsed to contain, the 
following provisions: 

 
1. Additional Insured Status: Solano County Water Agency, its directors, officers, employees, and 

authorized volunteers are to be given insured status (at least as broad as ISO Form CG 20 10 10 
01), with respect to liability arising out of work or operations performed by or on behalf of the 
Contractor including materials, parts, or equipment furnished in connection with such work or 
operations.  

2. Primary Coverage: For any claims related to this project, the Contractor’s insurance coverage 
shall be primary at least as broad as ISO CG 20 01 04 13 as respects to the Solano County Water 
Agency, its directors, officers, employees and authorized volunteers. Any insurance or self-
insurance maintained by the Solano County Water Agency its directors, officers, employees 
and authorized volunteers shall be excess of the Contractor’s insurance and shall not contribute 
with it.    

Notice of Cancellation:  Each insurance policy required above shall provide that coverage shall not be 
canceled, except with notice to the Solano County Water Agency. 

 
Self-Insured Retentions - Self-insured retentions must be declared to and approved by the Solano 
County Water Agency.  The Solano County Water Agency require the Contractor to provide proof of 
ability to pay losses and related investigations, claim administration, and defense expenses within the 
retention.  The policy language shall provide, or be endorsed to provide, that the self-insured retention 
may be satisfied by either the named insured or Solano County Water Agency. 

 
Acceptability of Insurers - Insurance is to be placed with insurers having a current A.M. Best rating of 
no less than A: VII or as otherwise approved by Solano County Water Agency. 

 
Verification of Coverage – Contractor shall furnish the Solano County Water Agency with certificates 
and amendatory endorsements or copies of the applicable policy language effecting coverage required 
by this clause.  All certificates and endorsements are to be received and approved by the Solano County 
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Water Agency before work commences.  However, failure to obtain the required documents prior to 
the work beginning shall not waive the Contractor’s obligation to provide them.  The Solano County 
Water Agency reserves the right to require complete, certified copies of all required insurance policies, 
including policy Declaration pages and Endorsement pages.  

 
Sub-contractors - Contractor shall require and verify that all sub-contractor maintain insurance 
meeting all the requirements stated herein, and Contractor shall ensure that Solano County Water 
Agency its directors, officers, employees, and authorized volunteers are an additional insured are an 
additional insured on Commercial General Liability Coverage. 

 
9. COMPLIANCE WITH LAW  
 

The Contractor shall be subject to and comply with all federal, state and local laws and regulations 
applicable with respect to its performance under this Agreement, including but not limited to, licensing, 
employment and purchasing practices; and wages, hours and conditions of employment. 
 

10. RECORD RETENTION  
 

Except for materials and records, delivered to the Agency, the Contractor shall retain all materials and 
records prepared or obtained in the performance of this Agreement, including financial records, for a 
period of at least three years after the Contractor's receipt of the final payment under this Agreement.  
Upon request by the Agency, the Contractor shall make such materials and records available to the 
Agency at no additional charge and without restriction or limitation to State and federal governments 
at no additional charge. 

 
11. OWNERSHIP OF DOCUMENTS 
 

All materials and records of a finished nature, such as final plans, specifications, reports and maps, 
prepared or obtained in the performance of this Agreement, shall be delivered to and become the 
property of the Agency.  All materials of a preliminary nature, such as survey notes, sketches, 
preliminary plans, computations and other data, prepared or obtained in the performance of this 
Agreement, shall be made available, upon request, to the Agency at no additional charge and without 
restriction or limitation on their use. 

 
12. SUBCONTRACT AND ASSIGNMENT  

 
This Agreement binds the heirs, successors, assigns and representatives of the Contractor.  The 
Contractor shall not enter into subcontracts for any work contemplated under this Agreement and shall 
not assign this Agreement or monies due or to become due, without the prior written consent of the 
General Manager of the Agency or his designee, subject to any required state or federal approval. 
(Note: list any subcontractors here) 

 
13. NONRENEWAL  
 

The Contractor understands and agrees that there is no representation, implication, or understanding 
that the services provided by the Contractor under this Agreement will be purchased by the Agency 
under a new agreement following expiration or termination of this Agreement, and waives all rights or 
claims to notice or hearing respecting any failure to continue purchase of all or any such services from 
the Contractor. 
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14. NOTICE

Any notice provided for herein are necessary to the performance of this Agreement and shall be given
in writing by personal delivery or by prepaid first-class mail addressed as follows:

AGENCY CONTRACTOR 

Chris Lee, General Manager Mike Trotta, CEO 
Solano County Water Agency LSA Associates, Inc.  
810 Vaca Valley Parkway, Suite 203 157 Park Place 
Vacaville, CA 95688  Pt. Richmond, CA 94801 
---------------------------------------------------------------------------------------------------------------------------------- 
The parties have executed this Agreement the day and year first above written.  If the Contractor is a 
corporation, documentation must be provided that the person signing below for the Contractor has the authority 
to do so. 

Solano County Water Agency LSA Associates, Inc.  
a Public Agency 

By: By:   
Chris Lee Mike Trotta,
General Manager CEO 

FOR SCWA USE ONLY 

Contract Period:  July 1, 2023 to June 30, 2024 
File Number:   AG-L-4 
Account Manager:  C.Lee 
G/L Account #:  6250SC 
Job Cost #:  4600 
Contract Type:  Professional Services 
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Scope of Work 

SCWA requires continued assistance with finalizing the Solano Habitat Conservation Plan (HCP). 
Finalizing the HCP will require continued coordination with regulatory agencies and Plan 
Participants, final revisions to the plan, and coordination Jacobs Engineering to finalize the HCP 
EIR/EIS.  

Agency Coordination Meetings 

SCWA requires continued coordination with federal, state, and local agencies to move the HCP 
forward. 

Plan Participant Meetings 

SCWA requires continued meetings with the HCP Plan Participants to keep them up to date on 
HCP development. 

Final HCP Edits 

SCWA requires completion of the HCP, including all chapters, fee structures, and proposed 
monitoring. 

HCP Training 

SCWA and Plan Participants will require training on how to implement the HCP, including 
monitoring and reporting requirements. 

EIR/EIS Coordination 

SCWA requires coordination and updates between the HCP and the EIR/EIS for the HCP (Jacobs 
Engineering). 

2081 Permit 

SCWA requires a 2081 permit from the State Fish and Wildlife for take authority for state listed 
species under the HCP. 

Regional General Permit 

SCWA requires a Regional General Permit from the Army Corps of Engineers under the HCP for 
Clean Water Act compliance. 

Letter of Permission 

SCWA requires a Letter of Permission through the State Water Board under the HCP for Section 

EXHIBIT A

SCOPE OF 
SERVICES
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401 certifications. 

King Ranch Conservation Easement Compliance 

SCWA requires compliance monitoring on conservation easements SCWA own on King Ranch 
(Solano Land Trust property). 

Mitigation Land Evaluation 

SCWA requires continued restoration activities on its properties, including riparian forest 
restoration, marshland connectivity, and burrowing owl nest establishment. 

Petersen Ranch Bank Agreement 

SCWA requires initiation and establishment of mitigation banking agreement documentation for 
Petersen Ranch for HCP mitigation needs as well as other regional mitigation needs.  

Deliverables 

Many of the mentioned activities are long-term planning efforts and deliverables may not 
necessarily come to fruition this fiscal year. However, the following my move forward in at least 
draft form: 

Public Draft HCP 

Draft 2081 Permit 

Draft Regional General Permit 

Draft Letter of Permission 

King Ranch Conservation Easement Compliance 

Draft Petersen Ranch Banking Instrument 
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March 22, 2023 

Chris Lee 
Interim General Manager 
Solano County Water Agency 
810 Vaca Valley Pkwy #203 
Vacaville, CA 95688 

Subject: Solano HCP 2023-2024 Scope and Budget 

Dear Chris: 

As requested, I am sending you the LSA’s proposed scope and budget for the Solano HCP approval 
and implementation tasks for FY 2023-2024. In developing this budget, we have made the following 
assumptions: 

1. Based on the previous draft timeline provided by the Service, their recent staff changes, and
coordinating review of remaining sections adding monarch butterfly as a Covered Species,
LSA assumes the Service will have submitted their final comments of all HCP files by the end
of August 2023.

2. LSA will incorporate these into the Administrative Public Draft HCP by the end of October
2023 with a target release of a final admin HCP by the end of November 2023.

3. The actual publication of the public Draft HCP will occur by early spring of 2024 with a final
HCP approval in summer 2024.

Our overall work scope is similar to 2022-2023 since our previous assumptions on release of the 
Public Draft HCP did not occur as expected. Work for the upcoming year focuses on tasks associated 
with revising the remaining HCP chapters based on agency comments, coordinating review/approval 
with Service personnel on new monarch butterfly sections, a final adjustment of impacted acreages 
and fees, preparing the public daft, responding to public comments, initiating steps for 
implementation of the HCP, and integration with the U.S. Army Corps of Engineers and State Water 
Resources Control Board regulatory programs. This includes LSA revising the final development and 
o0perations and maintenance Regional General Permits. LSA will also coordinate with the National 
Fisheries Marine Service for approval of HCP sections for fish covered species under their 
jurisdiction. LSA will provide SCWA with updated acreage tables, species impact sections, and figures 
for the associated EIR/EIS that Jacobs is finalizing. Finally, LSA will finalize the 2081 application to be 
consistent with the final HCP and coordinate with CDFW. 

We have also included budget for necessary studies, prospectus development, and application for a 
conservation bank and conservation easement(s) on Petersen Ranch. In 2023, we are expecting to 

VENDOR PROPOSAL
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finalize the credit calculations for the bank, and also develop the Restoration Plan which will add 
credit opportunities, especially in the marsh and vernal pool areas. In addition, the following items 
need to be developed: Interim and Long-term Management Plan, interim and long-term endowment 
management costs, conservation easement, Phase 1 hazards report, Minerals Assessment, and Title 
Report.  

As discussed previously, we assume SCWA intends to establish a mitigation bank through the US 
Army Corps of Engineers Interagency Review Team (IRT) process as this will allow wetland 
community restoration and preservation on Petersen Ranch to satisfy US Army Corps of Engineers 
and Regional Water Quality Control Board mitigation requirements for waters of the US and State in 
addition to providing HCP covered species mitigation. It would also allow SCWA to sell credits to 
non-HCP participants, particularly those with needs for marsh habitat credits (including plants and 
fish of the upper Delta and tidally influenced sloughs). LSA will also coordinate with the applicable 
agencies and conservation easement holder (assumed to be the Solano Land Trust).  

As part of developing/expanding bank credits, LSA will build upon and continue monitoring the 
ongoing riparian tree restoration studies to identify other areas on the Ranch that would be suitable 
for expanding riparian tree establishment. We will also continue our work with the Hearn family to 
provide alternative water sources for livestock and review the feasibility of additional fencing and 
rotational grazing.   

Overall, we suggest a budget of $517,000 of which $144,000 is devoted to the conservation bank 
approval process for Petersen Ranch.  

If you have any questions or require additional information, please do not hesitate to contact me or 
Steve Foreman. 

Sincerely, 

LSA Associates, Inc. 

Steve Kohlmann, PhD 
Associate/Wildlife Biologist 

Attachments Scope and Budget 2023-2024 
Rate Sheet 
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ATTACHMENT 1: SCOPE AND BUDGET 

Tas
k Description Estimated 

hours  Budget 

1   Agency Coordination Meetings 
Anticipated are six meetings with Regulatory Agency representatives of 
the US Fish and Wildlife Service (USFWS or the Service)), California 
Department of Fish and Wildlife (CDFW), National Marine Fisheries 
Service (NMFS), U.S. Army Corps of Engineers (Corps), and State Water 
Resources Control Board (State Board) for the HCP, 2081 Permit, and the 
404/401/1602 integration. Task includes meeting preparation and follow-
up. 

70 $14,000 

2  Steering Committee Meetings 

This task assumes four stakeholder/steering committee meetings. Staff 
time includes attendance and preparation of presentations for the Principal 
biologist and Staff Biologist/Assistant Project Manager. We assume that 
we will have at least 4 steering committee meetings to go over the Public 
Draft HCP and address any comments/concerns steering committee 
member may have. Also, we anticipate at least one steering committee 
meeting to discuss the 404/401 integration process. 

80 $16,000 

3   Applicant Meetings 
This task assumes six meetings with the Plan Participants. Staff time 
includes attendance at all meetings and preparation of presentations for the 
Principal Biologist and attendance at three meetings for the Staff 
Biologist/Assistant Project Manager. As the HCP process becomes closer 
to being finalized, we anticipate more interaction with the Applicants to 
prepare them for the implementation phase. We also anticipate further 
coordination with them in the development of the Operations and 
Maintenance RGP. 

60 $12,000 

4  Final Revision of Fees 
Update of cost spreadsheets. Final recalculation of fees to ensure that 
funding for the HCP is adequate. We do not anticipate major modifications 
to avoidance, minimization, and mitigation measures. 

75 $12,000 

5 Final HCP Edits and Production 
This task will be to incorporate public comments on the public draft HCP. 
This task includes preparation of one complete camera ready copy; this 
scope does not include reproduction of hard copies of the HCP 

200 $32,000 

6   HCP Implementation Training 
This task facilitates implementation of the HCP once it is approved. Work 
includes updating current draft implementation handbooks for all 13 Plan 
Participants based on the Final HCP. The task for 2023-2024 includes 
updates to the Geobrowser to track habitat loss/gain. We also include 
budget for ongoing maintenance of the Geobrowser. Maintenance for this 
year might involve replacing the parcel layer currently in use in the 
Geobrowser with an updated version.  In addition, LSA will update 
Critical habitat figures and acreage tables for development of the 
Biological Opinion (BO). Finally, we will revise Plan Participant 
handbooks and tables. 

300 $48,000 

EXHIBIT B

RATE OF COMPENSATION
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7 HCP EIR/EIS Coordination 
Assuming that the EIR/EIS is largely finished, this requires providing the 
species impacts information and figures and reviewing the revised version 
for consistency edits. 

120 $19,200 

8  Finalize 2081 Permit 
This task involves making substantial final revisions to the 2081 and 
continued coordination and support to USFWS and CDFW for issuance of 
a 2081 permit. We anticipate incorporating considerable final edits and 
addressing comments from the CDFW. 

120 $19,200 

9 Regional General Permit (RGP) for Operation and Maintenance 
(O&M) Activities 

The RGP is largely ready for issuance implementation but requires LSA to 
make consistency updates with the HCP in 2023. The primary remaining 
task is to process the application to the State Board for the 401 
certification. 

80 $12,800 

10 Letter of Permission (LOP) or RGP for Development Activities 

This task addresses the continued work with US Army Corps of Engineers 
and State Water Resources Control Board to integrate the HCP with the 
404 permit process and 401 certification process for new development 
activities. We anticipate this task will lead to a simplified and expedited 
wetland fill permit process involving a letter of permission or LOP or RGP 
that should cover all or most of the urban development within Plan 
Participant’s jurisdictions. 

450 $72,000 

11 Public Meetings 
This task assumes two public meetings to introduce the Draft HCP to the 
general public and attendance at two public hearings on the Draft EIR/EIS. 
Staff time includes attendance at each meeting and preparation of 
presentations for the Principal Biologist. 

60 $12,000 

12 King Ranch Conservation Easement Compliance 
This task involves the compliance monitoring for the SCWA held 
conservation easement on King Ranch. This task includes annual 
compliance monitoring tasks for Fall 2023. 

35 $5,600 

13 Mitigation Lands Evaluation 
This task includes continues the work with the ecological restoration team 
to plan, study, and implement various restoration projects on Peterson 
Ranch and other sites. These studies include riparian restoration, 
marshland connectivity restoration, burrowing owl nest establishment, and 
ground squirrel translocation. 

400 $64,000 
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14 Petersen Ranch Bank Agreement   

 

This task involves preparation of the necessary documents to establish 
Petersen Ranch as a multi-agency approved mitigation bank to allow 
wetland restoration and preservation on the Ranch to satisfy US Army 
Corps of Engineers and Regional Water Quality Control Board mitigation 
requirements for waters of the US and State as well applicable HCP 
covered species. Documents to be provided include a prospectus, draft 
Interim and Long-term Management Plan, preliminary restoration plan, 
endowment costs, draft conservation easement, Phase 1(no sampling) 
Report, Minerals Assessment, and Title Report. LSA will also coordinate 
with the applicable agencies and conservation easement holder (assumed 
to be the Solano Land Trust).   

800 $144,000  

15 Miscellaneous Tasks   

 This task is to address unanticipated needs for additional studies, research, 
additional meetings etc.  120 $19,200  

16 Reimbursable Expenses   
 Mileage, copying, printing, plotting, GIS use fees, etc.  $15,000  

  
  

 Total budget 2,970 $517,000  
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J U N E  2 0 2 2  SC H E D U L E  O F  S T A N D A R D  CO N T R A C T  P R O V I S I O N S  
A N D  B I L L I N G  R A T E S  

S:\intranet-2012\accounting\Contract Review\StandardContractProvisions_060322.docx (06/03/22) 

HOURLY BILLING RATES EFFECTIVE JUNE 2022 

Job Classification 

Hourly Rate 
Range1,2 Planning Environmental Transportation Air/Noise 

Cultural/ 
Paleontological 

Resources 
Biology GIS 

Principal Principal Principal Principal Principal Principal Principal $180–400 

Associate Associate Associate Associate Associate Associate Associate $130–250 

Senior 
Planner 

Senior 
Environmental 
Planner 

Senior 
Transportation 
Planner/Engineer 

Senior Air 
Quality/Noise 
Specialist/Noise 
Engineer 

Senior Cultural 
Resources Manager/ 
Paleontologist 

Senior Biologist/
Botanist/Wildlife 
Biologist/Ecologist/
Soil Scientist/
Herpetologist/
Arborist 

Senior GIS 
Specialist 

$115–200 

Planner Environmental 
Planner 

Transportation 
Planner/Engineer 

Air Quality/
Noise Specialist/ 
Noise Engineer/ 
Climate Change 
Specialist 

Cultural Resources 
Manager/
Archaeologist/ 
Architectural 
Historian/ 
Paleontologist 

Biologist/Botanist/
Wildlife Biologist/
Ecologist/Soil 
Scientist/
Herpetologist/
Arborist 

GIS 
Specialist 

$85–165 

Assistant 
Planner 

Assistant 
Environmental 
Planner 

Assistant 
Transportation 
Planner/Engineer 

Air Quality/
Noise Analyst 

Cultural Resources 
Analyst 

Assistant Biologist/
Botanist/Wildlife 
Biologist/Ecologist/
Soil Scientist/
Herpetologist/
Arborist 

Assistant 
GIS 
Specialist 

$85–125 

Field Services 

Senior Field Crew/Field Crew $85–105 

Office Services 

Graphics $125–150 

Marketing $115–195 

Office Assistant $85–135 

Project Assistant $105–135 

Research Assistant/Intern $75 

Word Processing/Technical Editing $105–130 
1 The hourly rate for work involving actual expenses in court (e.g., giving depositions or similar expert testimony) will be billed at $400 per 

hour regardless of job classifications. 
2 Hourly rates are subject to review at least annually, on or about June 1 of each year, and may be adjusted to reflect changing labor costs at 

LSA’s discretion at that time. 

LSA IN-HOUSE DIRECT COSTS EFFECTIVE JUNE 20221 

Description Unit Cost Description Unit Cost 

Reproduction (8.5 x 11) B/W $0.07 per page Total Station Surveying Instrument $50.00 per day 

Reproduction (8.5 x 11) Color $0.40 per page Level (Laser or Optical) $25.00 per day 

Reproduction (11 x 17) B/W $0.10 per page Laser Rangefinder $25.00 per day 

Reproduction (11 x 17) Color $0.75 per page Sound Meter $75.00 per day 

CD Production $5.00 per CD Sound Meter with Velocity Transducer $85.00 per day 

USB Flash Drive $5.00 per drive Aerial Photo Cost 

Plotting $3.75 per sq ft Boat Rental $125.00 per day 

Aerial Drone $200.00 per day Water Quality Meter $25.00 per day 

Mileage On-Road Current federal rate Night Vision Goggles $50.00 per unit per night 

Mileage Off-Road Current federal rate Wildlife Camera $25.00 per day 

GPS Unit $75.00 per day 
1 Direct costs shall be reimbursed at cost plus 10 percent. 
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