
Name of Project:  Dixon Watershed Management Plan, Phase 2 Update 
 
 

SOLANO COUNTY WATER AGENCY 
    

AGREEMENT FOR PROFESSIONAL SERVICES 
(Professional Services/Architects/Engineers) 

 
THIS AGREEMENT, effective June 11, 2020 is between SOLANO COUNTY WATER 
AGENCY, a public agency existing under and by virtue of Chapter 573 of the 1989 statutes of the 
State of California, hereinafter referred to as "Agency," and Wood Rodgers, Inc. hereinafter 
referred to as "Contractor." 
 
The Agency requires services for the Dixon Watershed Management Plan, Phase 2 Update; 
and the Contractor is willing to perform these services pursuant to the terms and conditions set out 
in this Agreement. 
 
IT IS MUTUALLY AGREED, as follows: 
 
l. SCOPE OF SERVICES 
 

The Agency hereby engages the Contractor, and the Contractor agrees to perform the 
services for Dixon Watershed Management Plan, Phase 2 Update, as described in 
Exhibit A, in accordance with the terms of this Agreement and any applicable laws, codes, 
ordinances, rules or regulations.  In case of conflict between any part of this Agreement, 
this Agreement shall control over any Exhibit. 

 
2. COMPENSATION 
 

Compensation for services shall be as follows:  Hourly rate of personnel plus any allowed 
reimbursable expenses based on unit costs as indicated on any allowed reimbursable 
expense in Exhibit B not to exceed $250,000 for all work contemplated by this Agreement.  

 
3. METHOD OF PAYMENT 
 

Upon submission of an invoice by the Contractor, and upon approval of the Agency's 
representative, the Agency shall pay the Contractor monthly in arrears for fees and allowed 
expenses incurred the prior month, however in no event shall the cumulative total paid 
pursuant to this agreement exceed the maximum amount provided for in paragraph 
2 of this Agreement.  Every invoice shall specify hours worked for each task identified in 
Exhibit A undertaken. 

 
Each invoice shall be accompanied by a spreadsheet showing, by month, costs incurred to 
date for the project broken down by the Tasks identified in Exhibit A.  The spreadsheet 
shall show, for each task, budget amounts, total expended and remaining amounts.  The 
spreadsheet shall show a subtotal for each fiscal year covered by the contract. Any 
amendments to the contract shall be listed and incorporated into spreadsheet.  An example 
of a typical spreadsheet shall be provided by the Agency.    

  



4. TIME OF PERFORMANCE 
 

This Agreement shall become effective as of the date it is executed and said services will 
take place between this date and June 30, 2021 as directed by the Agency. 

 
5. MODIFICATION AND TERMINATION 
 

This Agreement may be modified or amended only by written instrument signed by the 
parties hereto, and the Contractor's compensation and time of performance of this 
Agreement shall be adjusted if they are materially affected by such modification or 
amendment. 

 
This Agreement may be terminated by the Agency at any time, without cause, upon written 
notification to the Contractor.  The Contractor may terminate this Agreement upon 30 days 
written notice to Agency. 

 
Following termination by the Agency or the Contractor, the Contractor shall be reimbursed 
for all expenditures made in good faith in accordance with the terms of this Agreement that 
are unpaid at the time of termination. 

 
6. INDEMNIFY AND HOLD HARMLESS 

 
To the extent permitted by law, Design Professional agrees to indemnify, including the 
cost to defend, Solano County Water Agency and its officers, officials, employees, and 
authorized volunteers from and against any and all claims, demands, costs, or liability that 
arise out of, or pertain to, or relate to the negligence, recklessness, or willful misconduct 
of Design Professional and its employees or agents in the performance of services under 
this contract, but this indemnity does not apply to liability for damages arising from the 
sole negligence, active negligence, or willful acts of the Solano County Water Agency; and 
does not apply to any passive negligence of the Solano County Water Agency unless caused 
at least in part by the Design Professional. 

 
7. INSURANCE 
 

Minimum Insurance Requirements:  Design Professional shall procure and maintain for 
the duration of the contract insurance against claims for injuries or death to persons or 
damages to property which may arise from or in connection with the performance of the 
work hereunder and the results of that work by the Design Professional, his agents, 
representatives, employees or subcontractors. 

 
Coverage - Coverage shall be at least as broad as the following: 

1. Commercial General Liability (CGL) -  Insurance Services Office (ISO) Commercial 
General Liability Coverage (Occurrence Form CG 00 01) including products and completed 
operations, property damage, bodily injury, personal and advertising injury with limit of at 
least two million dollars ($2,000,000) per occurrence or the full per occurrence limits of the 
policies available, whichever is greater for.  If a general aggregate limit applies, either the 
general aggregate limit shall apply separately to this project/location (coverage as broad as 
the ISO CG 25 03, or ISO CG 25 04 endorsement provided to Solano County Water Agency) 
or the general aggregate limit shall be twice the required occurrence limit. 



2. Automobile Liability -  (If necessary) Insurance Services Office (ISO) Business Auto 
Coverage (Form CA 0001), covering Symbol 1 (any auto) or if Design Professional has no 
owned autos, Symbol 8 (hired) and 9 (non-owned) with limit of one million dollars 
($1,000,000) for bodily injury and property damage each accident. 
 

3. Workers' Compensation Insurance - as required by the State of California, with Statutory 
Limits, and Employer’s Liability Insurance with limit of no less than $1,000,000 per 
accident for bodily injury or disease. Waiver of Subrogation: The insurer(s) named above 
agree to waive all rights of subrogation against the Solano County Water Agency, its 
directors, officers, employees, and authorized volunteers for losses paid under the terms of 
this policy which arise from work performed by the Named Insured for the Agency; but 
this provision applies regardless of whether or not the Solano County Water Agency has 
received a waiver of subrogation from the insurer. 
 

4. Professional Liability - (also known as Errors & Omission) Insurance appropriate to the 
Design Professional profession, with limits no less than $1,000,000 per occurrence or claim, 
and $2,000,000 policy aggregate.    
 
If Claims Made Policies: 

1. The Retroactive Date must be shown and must be before the date of the contract or 
the beginning of contract work. 

2. Insurance must be maintained and evidence of insurance must be provided for at 
least five (5) years after completion of the contract of work. 

3. If coverage is canceled or non-renewed, and not replaced with another claims-
made policy form with a Retroactive Date prior to the contract effective date, the 
Design Professional must purchase “extended reporting” coverage for a minimum 
of five (5) years after completion of contract work. 

 

If the Design Professional maintains broader coverage and/or higher limits than the minimums 
shown above, the Solano County Water Agency requires and shall be entitled to the broader 
coverage and/or higher limits maintained by the Design Professional. Any available insurance 
proceeds in excess of the specified minimum limits of insurance and coverage shall be available 
to the Solano County Water Agency. 

 
Other Required Provisions - The Commercial General Liability policy must contain, or be 
endorsed to contain, the following provisions: 
 

1. Additional Insured Status: Solano County Water Agency, its directors, officers, 
employees, and authorized volunteers are to be given insured status insurance (at 
least as broad as ISO Form CG 20 10 10 01 with respect to liability arising out of 
work or operations performed by or on behalf of the Design Professional including 
materials, parts, or equipment furnished in connection with such work or operations. 
General liability coverage can be provided in the form of an endorsement to the 
Design Professional’s insurance. 
 

2. Primary Coverage: For any claims related to this project, the Design 
Professional’s insurance coverage shall be primary at least as broad as ISO CG 20 
01 04 13 as respects to the Solano County Water Agency, its directors, officers, 
employees, and authorized volunteers. Any insurance or self-insurance maintained 
by the Solano County Water Agency, its directors, officers, employees, and 



authorized volunteers shall be excess of the Design Professional’s insurance and 
shall not contribute with it.    

 
Notice of Cancellation:  Each insurance policy required above shall provide that coverage shall not 
be canceled, except with notice to the Solano County Water Agency. 
 
Self-Insured Retentions:  Self-insured retentions must be declared to and approved by the Solano 
County Water Agency. The Solano County Water Agency may require the Design Professional to 
provide proof of ability to pay losses and related investigations, claim administration, and defense 
expenses within the retention.  The policy language shall provide, or be endorsed to provide, that the 
self-insured retention may be satisfied by either the named insured or Solano County Water Agency. 
 
Acceptability of Insurers:  Insurance is to be placed with insurers having a current A.M. Best rating 
of no less than A:VII or as otherwise approved by Solano County Water Agency. 
 
Verification of Coverage: Design Professional shall furnish the Solano County Water Agency 
with certificates and amendatory endorsements or copies of the applicable policy language 
effecting coverage required by this clause.  All certificates and endorsements are to be received 
and approved by the Solano County Water Agency before work commences.  However, failure to 
obtain the required documents prior to the work beginning shall not waive the Design 
Professional’s obligation to provide them.  The Solano County Water Agency reserves the right to 
require complete, certified copies of all required insurance policies, including policy Declaration 
and Endorsements pages listing all policy endorsements.  
 
Subcontractors: Design Professional shall require and verify that all subcontractors maintain 
insurance meeting all the requirements stated herein, and Design Professional shall ensure that 
Solano County Water Agency is an additional insured on insurance required from subcontractors. 
 
8. COMPLIANCE WITH LAW 
 

The Contractor shall be subject to and comply with all federal, state and local laws and 
regulations applicable with respect to its performance under this Agreement, including but 
not limited to, licensing, employment and purchasing practices; and wages, hours and 
conditions of employment. 
 

9. RECORD RETENTION 
 

Except for materials and records, delivered to the Agency, the Contractor shall retain all 
materials and records prepared or obtained in the performance of this Agreement, including 
financial records, for a period of at least three years after the Contractor's receipt of the 
final payment under this Agreement.  Upon request by the Agency, the Contractor shall 
make such materials and records available to the Agency at no additional charge and 
without restriction or limitation to State and federal governments at no additional charge. 

 
10. OWNERSHIP OF DOCUMENTS 
 

All materials and records of a finished nature, such as final plans, specifications, reports 
and maps, prepared or obtained in the performance of this Agreement, shall be delivered 
to and become the property of the Agency.  All materials of a preliminary nature, such as 
survey notes, sketches, preliminary plans, computations and other data, prepared or 



obtained in the performance of this Agreement, shall be made available, upon request, to 
the Agency at no additional charge and without restriction or limitation on their use. 

 
11. SUBCONTRACT AND ASSIGNMENT  

 
This Agreement binds the heirs, successors, assigns and representatives of the Contractor.  
The Contractor shall not enter into subcontracts for any work contemplated under this 
Agreement and shall not assign this Agreement or monies due or to become due, without 
the prior written consent of the General Manager of the Agency or his designee, subject to 
any required state or federal approval. (Note: list any subcontractors here) 

 
12. NONRENEWAL 
 

The Contractor understands and agrees that there is no representation, implication, or 
understanding that the services provided by the Contractor under this Agreement will be 
purchased by the Agency under a new agreement following expiration or termination of 
this Agreement, and waives all rights or claims to notice or hearing respecting any failure 
to continue purchase of all or any such services from the Contractor. 

 
13. NOTICE 
 

Any notice provided for herein are necessary to the performance of this Agreement and 
shall be given in writing by personal delivery or by prepaid first-class mail addressed as 
follows: 

 
  
  



 
  AGENCY                    CONTRACTOR 
   
Roland Sanford, General Manager    Wood Rodgers, Inc. 
Solano County Water Agency    3301 C Street, Bldg. 100-B  
810 Vaca Valley Parkway, Suite 203    Sacramento, CA 95816 
Vacaville, CA 95688       
           
 
----------------------------------------------------------------------------------------------------------------- 

The parties have executed this Agreement the day and year first above written.  If the 
Contractor is a corporation, documentation must be provided that the person signing 
below for the Contractor has the authority to do so. 

 
 
Solano County Water Agency    Wood Rodgers, Inc.   
a Public Agency     
 
 
 
By:                                           By:       
 Roland Sanford                                  Jonathan Kors, 
 General Manager      Vice President 
 
 
 
 
 
 
 
 
 
FOR SCWA USE ONLY 
 
Contract Period:   6/11/2020  to  6/30/2021  
File Number:    AG-W-5     
Account Manager:   Gustavo Cruz     
G/L Account #:   6610AC     
Job Cost #:    6003      
Contract Type:   Professional Services (Arch & Eng)  
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SCOPE OF SERVICES 

 
 



Dixon Watershed Management Plan, Phase 2 Update  Scope of Work 

Dixon Watershed Management Plan (DWMP) – Phase 2 Update 
 

A.   Purpose 
 

To address the cumulative impacts outlined in the Technical Memorandum Addendum to the Dixon 
Watershed Management Plan (June‐2019) for the Tremont 3 Watershed. A suite of recommendations 
will need to be analyzed such as detention basins, flood easements, channel enlargements, or 
combination thereof in addition to achieving multi‐benefits such as flood control, groundwater 
recharge, and ecological productivity to the Delta. The report will also need to determine the historical 
financial impact associated with existing flooding, as well as the Capital and Operations and 
Maintenance (O&M) costs to mitigate drainage issues within the Northeast Quadrant (NEQ) and 
Agricultural Industrial Service Area (AISA) of the Tremont 3 Watershed. 

 
B.   Project Team 
 

The Project Team will consist of Wood Rodgers (WR) as the Prime Consultant and West Yost Associates 
(WYA) as a Subconsultant focused on the modeling efforts.  The Project Team was determined from a 
stakeholder review of qualified RFPs, with input received from the City of Dixon, Dixon RCD, Solano 
County, and SCWA staff.  The Project Team will also provide cost savings to SCWA by (a) providing a 
fresh and independent look at the project, while (b) utilizing over two decades of knowledge specific to 
the Dixon Watershed Region.   

 
C.  Scope of Work 
 

Task 1.  Quantify Historic Flood Damage 
The main purpose of this task is to quantify and provide evidence of past flood damage in the Tremont 3 
Watershed.  This has also been a reoccurring concern by Solano County staff.  This task should take into 
account particularly wet years such as the 1997 – 1998 water year. This can include but not be limited to 
agricultural losses, flooded buildings, pump failures, levee repairs, canal repairs, etc.  WR will reach out 
to parties that may possess information such as WYA, Reclamation District 2068, Dixon Resource 
Conservation District, City of Dixon, and Solano County Staff.  If information is unavailable, this should 
be clearly stated.  The goal is to determine the historic flood damage associated with a specific event of 
known or estimate flood reoccurrence. It is assumed that data for up to three (3) storms will be 
collected. Wood Rodgers will tabulate flood damage costs using data collected and will not perform 
advanced economic analysis such as depth/damage relationships, and will not provide a statistical 
analysis of flood damages for a range of storm intervals.   

 WYA to provide support as needed by WR, such as storm and flood reoccurrence interval 
information. WR will request storm recurrence intervals for up to three (3) time periods 
corresponding to flood damage data collected in this Task. 

 WR to conduct phone interviews and request information or historical documents where 
available. 

Deliverable – WR to provide a Tech Memo summarizing the Historic Flood Damage review, with the goal 
of quantifying historic flood damage with a specified flood event of known or estimated reoccurrence as 
well as indicating where information is lacking or unavailable.  The Tech Memo will become a Chapter in 
the final report. 
   



Dixon Watershed Management Plan, Phase 2 Update  Scope of Work 

Task 2. Peer Review of Local Drainage Standards 
WR will conduct a peer review of local drainage standards including Solano County, City of Dixon, RD 
2068, and the Dixon RCD that are applicable to the Tremont 3 Watershed.  Based on the peer review, 
WR will develop recommended drainage standards to consider for the purpose of this analysis only.  WR 
will summarize the findings into a brief technical memorandum, which will also be incorporated into the 
final report. 

 WR to peer review local drainage standards and provide recommendation specific to the 
Tremont 3 watershed. 

 WYA to review the standards and provide comments. 
Deliverable – WR to provide a Tech Memo summarizing the Peer Review of Local Drainage Standards 
and recommendation of standards to analyze for the regional multi‐benefit project only.  The Tech 
Memo will become a Chapter in the final report. 
 
Task 3. Peer Review of Dixon Regional Model 
The Dixon Regional Model (DRM) was originally developed in 1998 to 1999 and documented in the 
original Dixon Watershed Management Plan (DWMP) by WYA. The Tremont 3 watershed model was 
extended to include the area north of I‐80 and revised in 2016 in support of the Large Detention Basin 
East of the Railroad (LDBER) study. WYA will provide the 1993 land use conditions and the Buildout land 
use conditions DRMs, a copy of the DWMP, the relevant LDBER studies, and relevant documents from 
Phase 1 of this study to WR for peer review. WYA will provide other information requested by WR 
related to the model to the extent that 1998 to 1999 files can be located.  WYA will attend up to two 
phone meetings to discuss WR questions and comments on the model during the model review phase. 
For budgeting purposes, the review will focus on the Tremont 3 watershed, with one round of model 
comments, model revisions, and resubmission of the model for approval. 

 WYA to provide DRM related documents, respond to WR questions/comments, revise and 
resubmit the model.   

 WR to peer review DRM model, provide questions/comments, and review model resubmission. 
Deliverable – WR to provide a brief Tech Memo summarizing the peer review, comments, and revisions 
to the model.  The Tech Memo will become a Chapter in the final report. 
 
Task 4.  Model Scenario Development 
WR will develop several Project Alternatives. It is assumed up to five alternatives will be developed, 
including “hard” solutions such as detention basins and channel enlargements, and “soft” solutions such 
as flood easements and mixed‐use solutions such as land agreements with continued agricultural 
production. WR will develop alternatives based on input from stakeholders during the Project Kickoff 
Meeting.  WR with support from WYA, will develop preliminary cost estimates for each of the five 
alternatives based on quantities estimated using general knowledge of the watershed and drainage 
standards from Task 2 (but without the value of modeling all five alternatives to accurately define the 
quantities).  Based on stakeholder input, an Initial Project (IP) will be selected and modeled for each of 
the three land development conditions.  Based upon the initial modeling results and stakeholder input, 
WR will need to refine the IP to become the Recommended Project (RP). It is assumed one RP will be 
developed and carried forward for detailed modeling and cost analysis.  For budgeting, it is assumed 
that the needed modeled conditions will include 1993 land use conditions, buildout land use conditions, 
an IP, and a final RP. Initial and final figures will be developed. 

 WR to develop five project alternatives based upon stakeholder input. 

 WYA to develop figures and schematics that show each of the five project alternatives. 

 WR with support from WYA, will develop rough cost estimates for each project alternative. 
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 Stakeholders to review and determine the Initial Project. 

 Based on additional stakeholder feedback, WR and WYA will define and refine the final RP. 

 WR and WYA to develop and refine figures and schematics for the alternatives, IP, and final RP. 
Deliverable – WR with support from WYA, will provide a Tech Memo summarizing the five project 
alternatives, IP, and final RP.  The Tech Memo will briefly describe the refinements and reasons why the 
IP and RP were selected.  The Tech Memo will become a Chapter in the final report. 
 
Task 5. Model Runs 
The following models will be prepared by WYA: 
 

 1993 Land Use Conditions (2‐year/1‐day, 10‐year/1‐day, 100‐year/1‐day, and 100‐year/4‐day) 

 Buildout Land Use Conditions (2‐year/1‐day, 10‐year/1‐day,100‐year/1‐day, and 100‐year/4‐day) 

 Initial Project (100‐year/4‐day) 

 Recommended Project (2‐year/1‐day, 10‐year/1‐day, 100‐year/1‐day, and 100‐year/4‐day) – to 
be developed after the alternatives have been reviewed by WR and the stakeholders.  

 

WYA will run the model for the various scenarios above which include 1993 Land Use (i.e. Baseline), 
100% Buildout, Initial Project, and Recommend Project.  WYA will develop figures including Stage/WSE 
and Flow Rates for significant model node locations, similar to the Phase 1 Update.  Additionally, for the 
1993 land use conditions, buildout land use conditions, IP, and the RP, a table will be prepared that 
summarizes the WSE, flooding depth, and duration for each flooding location and each storm event.  WR 
will initially review the WYA schematic figures, capital and O&M costs and assumptions, model output 
and figures, and table of WSEs.  WR will submit initial round of comments for WYA to review.  WYA will 
then refine and resubmit as needed to WR.  WR with support from WYA, will send out the reviewed 
figures, costs, model output and figures, etc. to the stakeholder team as a Tech Memo.  SCWA will 
provide one set of stakeholder comments on the Tech Memo to WR.  WR will review and provide one 
set of peer review (if still needed) and stakeholder comments to WYA.  WYA will incorporate comments 
into the final Tech Memo. 

 WYA to run the DRM for the scenarios listed above. 

 WYA to develop schematics, flood tables, and corresponding figures of stage and flowrate 
model outputs for the various alternatives, with model outputs specific to the IP and 
subsequent RP. 

 WR to peer review Tech Memo and WYA to incorporate two rounds of comments from WR and 
the stakeholders. 

Deliverable – WYA will provide a Tech Memo summarizing the model results for the IP and RP, including 
schematics, facility sizes, stage and flowrates. 
 
Task 6.  Cost Analysis of Recommended Project 
Based upon the Recommended Project, WR with support as needed from WYA, will refine and 
determine both the Capital and corresponding annual O&M Costs of the project.  The analysis will detail 
out key assumptions and provide a life‐cycle cost analysis of the Recommended Project.      
 
Task 7. Reporting 
The various Tech Memos, peer reviews, background information, model scenarios, model results, and 
recommended project will be compiled and put into a Draft Report for SCWA to review.  WR will address 
SCWA’s comments and provide an Administrative Draft for SCWA to circulate to the stakeholders.  
SCWA will then provide a single set of written, non‐conflicting comments back to WR for review.  
Electronic copies of the Final Report, Tech Memos, and Supporting Documents will be provided to SCWA 



Dixon Watershed Management Plan, Phase 2 Update  Scope of Work 

in a Standard Format (i.e. PDF, Word, Excel, ArcGIS).  WYA to provide up to 60 hours of services as 
requested by WR. 
Deliverable – Final Report that will include the prior Tech Memos including background information, the 
various Peer Reviews, Model Scenario Development, Model Results with discussion, and Cost Analysis of 
the RP.   
 
Task 8.  Meetings 
WR will lead several meetings, conference calls, and direct coordination with any subconsultants.  WR 
will also be the primary/lead consultant in all technical memorandums and the final report.  However, 
WYA will be providing much of the support in writing up model scenario and model run sections of the 
technical memorandum and final report.  The following meetings and phone calls will be necessary for 
project completion: 
 

 Kickoff Meeting – Conference call to discuss final scope of work, key milestones, additional 
stakeholder comments, and dates of initial deliverables. 

 IP Determination – Zoom meeting to discuss (i) the results of the model peer review, (ii) 
screening of the five alternatives, and (iii) the IP to evaluate. The goal of the meeting will be to 
determine the IP to move forward with initial modeling. 

 RP Determination – Conference call to discuss (i) modeling results from the IP, (ii) suggestions 
for refinement, and (iii) the RP to evaluate and move forward with.   

 Draft Report – Zoom meeting to (i) go over the draft report and key points of the report and 
(ii) obtain stakeholder feedback. 

 Final Presentation (x2) – Prepare and present slides (potentially via Zoom) summarizing work 
for a final presentation of the Dixon Watershed Management Plan, Phase 2 Update. 
Presentations to two of the following:  the SCWA Board, Dixon Regional Watershed JPA, Dixon 
City Council, or other meeting venue.  

 
Task 9.  Contingency 
To provide additional stakeholder support, address new questions as they may arise, while ensuring the 
multi‐regional project moves forward, a contingency of 20% will be established for the Phase 2 Study.  
The prime consultant and subconsultant will be expected to complete their tasks under the existing 
budget and scope as laid out in Tasks 1‐8 above.  Use of the Contingency Funds (i.e. Task 9) will be at the 
discretion of SCWA staff not consultants, and as guided by the stakeholder team consisting of the City of 
Dixon, Dixon RCD, Solano County, Reclamation District 2068, and SCWA.    
 

D.  Meetings | Conference Calls 
 

 Kickoff Meeting – Conference call to discuss final scope of work, key milestones, additional 
stakeholder comments, and dates of initial deliverables. 
 

 Initial Project (IP) Determination – Zoom meeting to discuss (i) the results of the model peer 
review, (ii) screening of the five alternatives, and (iii) the IP to evaluate. The goal of the 
meeting will be to determine the IP to move forward with initial modeling. 

 

 Recommended Project (RP) Determination – Conference call to discuss (i) modeling results 
from the IP, (ii) suggestions for refinement, and (iii) the RP to evaluate and move forward on. 
   

 Draft Report – Zoom meeting to (i) go over the draft report and key points of the report and 
(ii) obtain stakeholder feedback. 
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 Final Presentation (x2) – Prepare and present slides (potentially via Zoom) summarizing work 
for a final presentation of the Dixon Watershed Management Plan, Phase 2 Update. 
Presentations to two of the following:  the SCWA Board, Dixon Regional Watershed JPA, Dixon 
City Council, or other meeting venue.  

 

E.  Deliverables 
 

 Tech Memo, Historic Flood Damage – Concise memo quantifying historic flood damage in the 
Tremont 3 Watershed.   
 

 Tech Memo, Local Drainage Standards – Memo summarizing the local drainage standards for 
each agency within the Tremont 3 Watershed, and recommended drainage standard(s) for 
analyzing the Recommended Project. 

 

 Tech Memo, Model Peer Review – Brief memo summarizing the results of the WR peer 
review, model improvements that will be done (if any), and final outcome. 
 

 Tech Memo, Initial Model Results – Concise memo summarizing the initial model results and 
recommendation on the preferred alternative. 

 

 Tech Memo, Model Scenario Development – Memo summarizing the five project alternatives, 
IP, and final RP.  The memo will briefly describe the refinements and reasons why the IP and 
RP were selected.   

 

 Tech Memo, Model Runs – Memo summarizing the model results for the IP and RP, including 
schematics, facility sizes, stage and flowrates. 

 

 Final Report – Report that will consist of an Executive Summary, the various Tech Memos 
above, Model Background (brief), Model Scenarios, Model Results with discussion, Cost 
Analysis of the RP, Conclusion and Next Steps. 

 

F. Estimated Level of Effort and Budget 
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Table 1 – Level of Effort and Budget for Wood Rodgers and West Yost Associates 
 

 
Task 

Wood Rodgers  West Yost  Schedule 
(weeks) 

Total 
Budget Effort (hrs)  Budget  Effort (hrs)  Budget 

Task 1.  Quantify Historic Flood Damage  50  $    9,550  16  $    4,200  4  $   13,750 

Task 2.  Peer Review of Local Drainage Standards  30  $    5,680  8  $    2,100  2  $     7,780 

Task 3.  Peer Review of Dixon Regional Model  28  $    5,520  52  $  12,770  3  $   18,290 

Task 4.  Model Scenario Development  102  $  19,580  20  $    5,200  4  $   24,780 

Task 5.  Model Runs  52  $    9,460  300  $  71,830  16  $   81,290 

Task 6.  Cost Analysis of Recommended Project  32  $    5,990  16  $    4,200  2  $   10,190 

Task 7.  Reporting  42  $    7,440  60  $  15,600  2  $   23,040 

Task 8.  Meetings  66  $  13,780  54  $  14,100  ‐‐‐‐  $   27,880 

Task 9.  Contingency (20%)  ‐‐‐‐  ‐‐‐‐  ‐‐‐‐  ‐‐‐‐  ‐‐‐‐  $   43,000 

Total  402  $ 77,000  526  $ 130,000  33  $250,000 
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SACRAMENTO FEE SCHEDULE 
Effective January 1, 2020 

 
CLASSIFICATION STANDARD RATE 
Principal Engineer/Geologist/Surveyor/Planner/GIS/LA* II $250 
Principal Engineer/Geologist/Surveyor/Planner/GIS/LA* I $220 
Associate Engineer/Geologist/Surveyor/Planner/GIS/LA* III $205 
Associate Engineer/Geologist/Surveyor/Planner/GIS/LA* II $195 
Associate Engineer/Geologist/Surveyor/Planner/GIS/LA* I $185 
Engineer/Geologist/Surveyor/Planner/GIS/LA* III $175 
Engineer/Geologist/Surveyor/Planner/GIS/LA* II $165 
Engineer/Geologist/Surveyor/Planner/GIS/LA* I $150 
Assistant Engineer/Geologist/Surveyor/Planner/GIS/LA* $115 
CAD Technician III $150 
CAD Technician II $130 
CAD Technician I $115 
Project Coordinator $130 
Administrative Assistant $95 
1 Person Survey Crew $210 
2 Person Survey Crew $305 
3 Person Survey Crew $390 
Consultants, Outside Services, Materials & Direct Charges Cost Plus 10% 
Overtime Work Rate Plus 50% 

 
*LA = Landscape Architect 
 
Blueprints, reproductions, and outside graphic services will be charged at vendor 
invoice.  Auto mileage will be charged at the IRS standard rate, currently 57.5 cents per 
mile. 
 
Fee Schedule subject to change January 1, 2021. 
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2020 Billing Rate Schedule 
(Effective January 1, 2020 through December 31, 2020) * 

■ Technology and Communication charges including general and CAD computer, software, telephone, 
routine in-house copies/prints, postage, miscellaneous supplies, and other incidental project expenses 
will be billed at 6% of West Yost labor. 

■ Outside Services such as vendor reproductions, prints, shipping, and major West Yost reproduction 
efforts, as well as Engineering Supplies, etc. will be billed at actual cost plus 15%. 

■ Mileage will be billed at the current Federal Rate and Travel will be billed at cost. 

■ Subconsultants will be billed at actual cost plus 10%. 

■ Expert witness, research, technical review, analysis, preparation and meetings billed at 150% of 
standard hourly rates. Expert witness testimony and depositions billed at 200% of standard hourly 
rates. 

■ A Finance Charge of 1.5% per month (an Annual Rate of 18%) on the unpaid balance will be added to 
invoice amounts if not paid within 45 days from the date of the invoice. 

 

POSITIONS 
LABOR CHARGES 

(DOLLARS PER HR) 

ENGINEERING 

Principal/Vice President $281 

Engineering/Scientist/Geologist Manager I / II $267 / $279 

Principal Engineer/Scientist/Geologist I / II $242 / $257 

Senior Engineer/Scientist/Geologist I / II $217 / $227 

Associate Engineer/Scientist/Geologist I / II $187 / $200 

Engineer/Scientist/Geologist I / II $151 / $175 

Engineering Aide $86 

Administrative I / II / III / IV $76 / $96 / $116 / $128 

ENGINEERING TECHNOLOGY 

Engineering Tech Manager I / II $275 / $277 

Principal Tech Specialist I / II $252 / $263 

Senior Tech Specialist I / II $231 / $242 

Senior GIS Analyst $211 

GIS Analyst $199 

Technical Specialist I / II / III / IV $147 / $168 / $189 / $210 

Cross-Connection Control Specialist I / II / III / IV $110 / $120 / $135 / $150 

CAD Manager $168 

CAD Designer I / II $130 / $146 

CONSTRUCTION MANAGEMENT 

Senior Construction Manager $272 

Construction Manager I / II / III / IV $164 / $176 / $187 / $237 

Resident Inspector (Prevailing Wage Groups 4 / 3 / 2 / 1) $144 / $160 / $178 / $185 

Apprentice Inspector $130 

CM Administrative I / II $70 / $94 

Field Services $185 
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2020 Billing Rate Schedule (continued) 
(Effective January 1, 2020 through December 31, 2020) * 

Equipment Charges 
 

EQUIPMENT BILLING RATES 

Gas Detector $80/day 

Hydrant Pressure Gauge $10/day 

Hydrant Pressure Recorder, Standard $40/day 

Hydrant Pressure Recorder, Impulse (Transient) $55/day 

Trimble GPS – Geo 7x $220/day 

Vehicle $10/hour 

Water Flow Probe Meter $20/day 

Water Quality Multimeter $185/day 

Well Sounder $30/day 
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