
Name of Project: Solano Project Invasive Species Monitoring – Media Development

SOLANO COUNTY WATER AGENCY

AGREEMENT FOR PROFESSIONAL SERVICES
(Professional Services/Consultant)

THIS AGREEMENT, effective July 1, 2021, is between SOLANO COUNTY WATER 
AGENCY, a public agency existing under and by virtue of Chapter 573 of the 1989 statutes of the 
State of California, hereinafter referred to as "Agency," and Wildlife Survey & Photo Service, 
hereinafter referred to as "Contractor."

The Agency requires services for Solano Project Invasive Species Monitoring - Media
Development; and the Contractor is willing to perform these services pursuant to the terms and
conditions set out in this Agreement.

IT IS MUTUALLY AGREED, as follows:

l. SCOPE OF SERVICES

The Agency hereby engages the Contractor, and the Contractor agrees to perform the
services for Solano Project Invasive Species Monitoring - Media Development, as
described in Exhibit A, in accordance with the terms of this Agreement and any applicable
laws, codes, ordinances, rules or regulations.  In case of conflict between any part of this
Agreement, this Agreement shall control over any Exhibit.

2. COMPENSATION

Compensation for services shall be as follows:  Hourly rate of personnel plus any allowed 
reimbursable expenses based on unit costs as indicated on any allowed reimbursable 
expense in Exhibit B not to exceed $218,692.00 for all work contemplated by this 
Agreement.

3. METHOD OF PAYMENT

Upon submission of an invoice by the Contractor, and upon approval of the Agency's
representative, the Agency shall pay the Contractor monthly in arrears for fees and allowed
expenses incurred the prior month, however in no event shall the cumulative total paid
pursuant to this agreement exceed the maximum amount provided for in paragraph
2 of this Agreement.  Every invoice shall specify hours worked for each task identified in
Exhibit A undertaken.

Each invoice shall be accompanied by a spreadsheet showing, by month, costs incurred to
date for the project broken down by the Tasks identified in Exhibit A.  The spreadsheet
shall show, for each task, budget amounts, total expended and remaining amounts.  The
spreadsheet shall show a subtotal for each fiscal year covered by the contract. Any
amendments to the contract shall be listed and incorporated into spreadsheet.  An example
of a typical spreadsheet shall be provided by the Agency.



4. TIME OF PERFORMANCE

This Agreement shall become effective as of the date it is executed and said services will 

take place between this date and June 30, 2022 as directed by the Agency.

5. MODIFICATION AND TERMINATION

This Agreement may be modified or amended only by written instrument signed by the
parties hereto, and the Contractor's compensation and time of performance of this
Agreement shall be adjusted if they are materially affected by such modification or
amendment.

Any change in the scope of the professional services to be done, method of performance,
nature of materials or price thereof, or to any other matter materially affecting the
performance or nature of the professional services will not be paid for or accepted unless
such change, addition or deletion be approved in advance, in writing, by the Agency’s
General Manager.

This Agreement may be terminated by the Agency at any time, without cause, upon written
notification to the Contractor.  The Contractor may terminate this Agreement upon 30 days
written notice to Agency.

Following termination by the Agency or the Contractor, the Contractor shall be reimbursed
for all expenditures made in good faith in accordance with the terms of this Agreement that
are unpaid at the time of termination.

6. PERMITS

Permits required by governmental authorities will be obtained at the Contractor’s expense,
and the Contractor will comply with local, state and federal regulations and statutes
including Cal/OSHA requirements.

7. INDEMNIFY AND HOLD HARMLESS

To the extent permitted by law, Consultant shall hold harmless, defend at its own expense,
and indemnify Solano County Water Agency, its directors, officers, employees, and
authorized volunteers, against any and all liability, claims, losses, damages, or expenses,
including reasonable attorney’s fees and costs, arising from all acts or omissions of
Consultant or its officers, agents, or employees in rendering services under this contract;
excluding, however, such liability, claims, losses, damages or expenses arising Solano
County Water Agency’s sole negligence or willful acts.

8. INSURANCE

Minimum Insurance Requirements:  Consultant shall procure and maintain for the
duration of the contract insurance against claims for injuries or death to persons or damages
to property which may arise from or in connection with the performance of the work
hereunder and the results of that work by the Consultant, his agents, representatives,
employees or sub-contractors.
Coverage - Coverage shall be at least as broad as the following:



1. Commercial General Liability (CGL) -  Insurance Services Office (ISO) Commercial
General Liability Coverage (Occurrence Form CG 00 01) including products and completed
operations, property damage, bodily injury, personal and advertising injury with limit of at
least two million dollars ($2,000,000) per occurrence or the full per occurrence limits of the
policies available, whichever is greater.  If a general aggregate limit applies, either the
general aggregate limit shall apply separately to this project/location (coverage as broad as
the ISO CG 25 03, or ISO CG 25 04 endorsement provided to Solano County Water Agency)
or the general aggregate limit shall be twice the required occurrence limit.

2. Automobile Liability – (if necessary) Insurance Services Office (ISO) Business Auto
Coverage (Form CA 00 01), covering Symbol 1 (any auto) or if Consultant has no owned
autos, Symbol 8 (hired) and 9 (non-owned) with limit of one million dollars ($1,000,000)
for bodily injury and property damage each accident.

3. Workers' Compensation Insurance - as required by the State of California, with Statutory
Limits, and Employer’s Liability Insurance with limit of no less than $1,000,000 per
accident for bodily injury or disease. Waiver of Subrogation: The insurer(s) named above
agree to waive all rights of subrogation against the Solano County Water Agency, its
elected or appointed officers, officials, agents, authorized volunteers and employees for
losses paid under the terms of this policy which arise from work performed by the Named
Insured for the Agency; but this provision applies regardless of whether or not the Solano
County Water Agency has received a waiver of subrogation from the insurer.

If the Consultant maintains broader coverage and/or higher limits than the minimums
shown above, the Solano County Water Agency requires and shall be entitled to the broader
coverage and/or higher limits maintained by the Consultant. Any available insurance
proceeds in excess of the specified minimum limits of insurance and coverage shall be
available to the Solano County Water Agency.
Other Required Provisions - The general liability policy must contain, or be endorsed to
contain, the following provisions:

1. Additional Insured Status: Solano County Water Agency, its directors, officers,
employees, and authorized volunteers are to be given insured status (at least as broad
as ISO Form CG 20 10 10 01), with respect to liability arising out of work or
operations performed by or on behalf of the Consultant including materials, parts, or
equipment furnished in connection with such work or operations.

2. Primary Coverage: For any claims related to this project, the Consultant’s
insurance coverage shall be primary at least as broad as ISO CG 20 01 04 13 as
respects to the Solano County Water Agency, its directors, officers, employees and
authorized volunteers. Any insurance or self-insurance maintained by the Solano
County Water Agency its directors, officers, employees and authorized volunteers
shall be excess of the Consultant’s insurance and shall not contribute with it.

Notice of Cancellation: Each insurance policy required above shall provide that coverage
shall not be canceled, except with notice to the Solano County Water Agency.

Self-Insured Retentions - Self-insured retentions must be declared to and approved by the
Solano County Water Agency.  The Solano County Water Agency require the Consultant to
provide proof of ability to pay losses and related investigations, claim administration, and
defense expenses within the retention.  The policy language shall provide, or be endorsed to



provide, that the self-insured retention may be satisfied by either the named insured or Solano
County Water Agency.

Acceptability of Insurers - Insurance is to be placed with insurers having a current A.M.
Best rating of no less than A: VII or as otherwise approved by Solano County Water Agency.

Verification of Coverage – Consultant shall furnish the Solano County Water Agency
with certificates and amendatory endorsements or copies of the applicable policy language
effecting coverage required by this clause.  All certificates and endorsements are to be
received and approved by the Solano County Water Agency before work commences.
However, failure to obtain the required documents prior to the work beginning shall not
waive the Consultant’s obligation to provide them.  The Solano County Water Agency
reserves the right to require complete, certified copies of all required insurance policies,
including policy Declaration pages and Endorsement pages.

Sub-contractors - Consultant shall require and verify that all sub-contractor maintain
insurance meeting all the requirements stated herein, and Consultant shall ensure that
Solano County Water Agency its directors, officers, employees, and authorized volunteers
are an additional insured are an additional insured on Commercial General Liability
Coverage.

9. COMPLIANCE WITH LAW

The Contractor shall be subject to and comply with all federal, state and local laws and
regulations applicable with respect to its performance under this Agreement, including but
not limited to, licensing, employment and purchasing practices; and wages, hours and
conditions of employment.

10. RECORD RETENTION

Except for materials and records, delivered to the Agency, the Contractor shall retain all
materials and records prepared or obtained in the performance of this Agreement, including
financial records, for a period of at least three years after the Contractor's receipt of the
final payment under this Agreement.  Upon request by the Agency, the Contractor shall
make such materials and records available to the Agency at no additional charge and
without restriction or limitation to State and federal governments at no additional charge.

11. OWNERSHIP OF DOCUMENTS

All materials and records of a finished nature, such as final plans, specifications, reports
and maps, prepared or obtained in the performance of this Agreement, shall be delivered
to and become the property of the Agency.  All materials of a preliminary nature, such as
survey notes, sketches, preliminary plans, computations and other data, prepared or
obtained in the performance of this Agreement, shall be made available, upon request, to
the Agency at no additional charge and without restriction or limitation on their use.

12. SUBCONTRACT AND ASSIGNMENT

This Agreement binds the heirs, successors, assigns and representatives of the Contractor.
The Contractor shall not enter into subcontracts for any work contemplated under this



Agreement and shall not assign this Agreement or monies due or to become due, without
the prior written consent of the General Manager of the Agency or his designee, subject to
any required state or federal approval. (Note: list any subcontractors here)

13. NONRENEWAL

The Contractor understands and agrees that there is no representation, implication, or
understanding that the services provided by the Contractor under this Agreement will be
purchased by the Agency under a new agreement following expiration or termination of
this Agreement, and waives all rights or claims to notice or hearing respecting any failure
to continue purchase of all or any such services from the Contractor.

14. NOTICE

Any notice provided for herein are necessary to the performance of this Agreement and
shall be given in writing by personal delivery or by prepaid first-class mail addressed as
follows:

 AGENCY  CONTRACTOR

Roland Sanford, General Manager Ken W. Davis
Solano County Water Agency Wildlife Survey and Photo Service
810 Vaca Valley Parkway, Suite 203 2443 Fair Oaks Blvd. #209
Vacaville, CA 95688 Sacramento, CA 95825

-----------------------------------------------------------------------------------------------------------------
The parties have executed this Agreement the day and year first above written.  If the
Contractor is a corporation, documentation must be provided that the person signing below
for the Contractor has the authority to do so.

Solano County Water Agency
a Public Agency

By: By:
Roland Sanford Ken W. Davis
General Manager

FOR SCWA USE ONLY

Contract Period:  July 1, 2021  to June 30, 2022 
File Number:
Account Manager:  Sabrina Colias
G/L Account #:  6164SC
Job Cost #:  $218,692
Contract Type:  Professional Services



EXHIBIT A

SCOPE OF SERVICES



Ken W. Davis

Aquatic Biologist

Wildlife Survey 

2443 Fair Oaks Blvd. # 209

Sacramento, CA 95825

(916) 747-8537

 BUDGET - 2021-22

(Invasive Species Monitoring - Media Development) 
April 4, 2021

Ken W. Davis PROPOSAL to SCWA for 2021-22

Task 

No
Task Task Description / Narrative Total Hours 

Labor Bio @ 

$100 hr.

D
C

 It
em DC Cost Miles Miles @ 0.58 Total DC Total  Labor & DC

1.0

1.0 Putah Creek Fish Video (Subsurface) 155 15,500.00 400.00 3600 2088.00 2488.00 17988.00 

Total Prior Charges 0.00 0

Storage 

Disk

FISH VIDEO (Documentation)

The fish video project has proven to be an highly 

effective media capture project that has been used 

by SCWA, LPCCC, CDFW, City of Winters, PCC, 

local newspapers, UCD, Peter  Moyle and other 

UCD teaching and research staff. Effective 

documentation of factors not available with 

traditional monitoring. 

CURRENT Charges 0 0.00 0.00 0 0.00 0.00 0.00

Total Charges to Date 0 0.00 0.00 0 0.00 0.00 0.00 

Contract Balance 155 15,500.00 400.00 3600 2,088.00 2,488.00 17,988.00 

The fish video project has proven to be an highly 

effective media capture project that has been used 

by SCWA, LPCCC, CDFW, City of Winters, PCC, 

local newspapers, UCD, Peter  Moyle and other 

UCD teaching and research staff. Effective 

documentation of factors not available with 

traditional monitoring. 

2.0

2.1 Media Capture (Other than Fish) 130 13,000.00 Storage 400.00 2500 1450.00 1850.00 14850.00 Video capture (production) using conventional 

methods and drone HD technology. Subjects such 

as weirs, restoration sites, scarification areas, birds 

and other wildlife relative to media projects for 

SCWA. Other subjects as requested including 

mussel project. 

SCWA MEDIA DEVELOPMENT

Total Prior Charges 0.00 0.00 0.00 0.00 

CURRENT Charges 0 0.00 0.00 0 0.00 0.00 0.00 

Total Charges to Date 0 0.00 0.00 0 0.00 0.00 0.00 

Contract Balance 130 13,000.00 400.00 2500 1,450.00 1,850.00 14,850.00 

Video capture (production) using conventional 

methods and drone HD technology. Subjects such 

as weirs, restoration sites, scarification areas, birds 

and other wildlife relative to media projects for 

SCWA. Other subjects as requested including 

mussel project. 

2.2 Media Prod: Sal. Fest. & Video Processing 125 12,500.00 220.00 500 290.00 510.00 13,010.00 

Total Prior Charges 0.00 0.00 0.00 0.00 

The actual post-production process of developing 

video media for SCWA release to media, the public, 

governmental agencies. Includes all necessary 

equipment at no cost to SCWA. Essential for 

providing footage to Public Affairs Group and social 

media if desired. 

Software / 

Month

CURRENT Charges 0 0.00 0.00 0 0.00 0.00 0.00 

Total Charges to Date 0 0.00 0.00 0 0.00 0.00 0.00 

Contract Balance 125 12,500.00 220.00 500 290.00 510.00 13,010.00 

The actual post-production process of developing 

video media for SCWA release to media, the public, 

governmental agencies. Includes all necessary 

equipment at no cost to SCWA. Essential for 

providing footage to Public Affairs Group and social 

media if desired. 

2.3 Peterson Ranch / Other 440 44,000.00 Hosting 120.00 5400 3,132.00 3,252.00 47,252.00 Capture media at Peterson Ranch. That includes 

wildlife, structures, vernal pools, wildflowers, etc. 

Special empasis on the capture of video still mages 

of owls and other species using artifical burrows. 

Technique has proven effective during the trial 

stages. 

Total Prior Charges 0.00 0.00 0.00 0.00 

CURRENT Charges 0 0.00 0.00 0 0.00 0.00 0.00 

Total Charges to Date 0 0.00 0.00 0 0.00 0.00 0.00 

Contract Balance 440 44,000.00 120.00 5400 3,132.00 3,252.00 47,252.00 

Total for Media Development 695 69,500.00 740.00 8400 4,872.00 5,612.00 75,112.00 

Total Prior Charges 0 0.00 0.00 0 0.00 0.00 0.00 

CURRENT Charges 0 0.00 0.00 0 0.00 0.00 0.00 

Total Charges to Date 0 0.00 0.00 0 0.00 0.00 0.00 

Contract Balance 695 69,500.00 740.00 8400 4,872.00 5,612.00 75,112.00 

Capture media at Peterson Ranch. That includes 

wildlife, structures, vernal pools, wildflowers, etc. 

Special empasis on the capture of video still mages 

of owls and other species using artifical burrows. 

Technique has proven effective during the trial 

stages. 

3.0

3.0 Mussel General / Reports 60 6,000.00 0 800 464.00 464.00 6,464.00

Total Prior Charges 0.00 0.00 0.00 0.00

CURRENT Charges 0 0.00 0 0 0.00 0.00 0.00

Total Charges to Date 0 0.00 0 0 0.00 0.00 0.00

Contract Balance 60 6,000.00 0 800 464.00 464.00 6,464.00

   GENERAL MUSSEL ACTIONS 

Assist with production of the Solano 

Project Eurasian Mussel Education & 

Prevention Plan and the Rapid Response 

Plan for Solano Project. Provides time for 

Mussel Monitoring reports, etc. 
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Ken W. Davis

Aquatic Biologist

Wildlife Survey 

2443 Fair Oaks Blvd. # 209

Sacramento, CA 95825

(916) 747-8537

 BUDGET - 2021-22

(Invasive Species Monitoring - Media Development) 
April 4, 2021

4.0 LAKE BERRYESSA - MUSSEL SURVEYS 

4.1 Capell Cove (Veliger tows / plates) 120 12,000.00 Micro Sup 300.50 1500 870.00 1,170.50 13,170.50

Total Prior Charges 0.00 0.00 0.00 0.00

CURRENT Charges 0 0.00 0.00 0 0.00 0.00 0.00

Total Charges to Date 0 0.00 0.00 0 0.00 0.00 0.00

Contract Balance 120 12,000.00 300.50 1500 870.00 1,170.50 13,170.50

4.2 Markley Cove (veliger tows / plates) 120 12,000.00 Nets 600.00 1500 870.00 1,470.00 13,470.00

Total Prior Charges 0.00 0.00 0.00 0.00

CURRENT Charges 0 0.00 0.00 0 0.00 0.00 0.00

Total Charges to Date 0 0.00 0.00 0 0.00 0.00 0.00

Contract Balance 120 12,000.00 600.00 1500 870.00 1,470.00 13,470.00

4.3 Pleasure Cove (Veliger Tows / Plates 100 10,000.00 Plates 500.00 1500 870.00 1,370.00 11,370.00

Total Prior Charges 0.00 0.00 0.00 0.00

CURRENT Charges 0 0.00 0.00 0 0.00 0.00 0.00

Total Charges to Date 0 0.00 0.00 0 0.00 0.00 0.00

Contract Balance 100 10,000.00 500.00 1500 870.00 1,370.00 11,370.00

4.4 Other (USBR, Steele Park etc.) 120 12,000.00 600.00 2000 1,160.00 1,760.00 13,760.00

Total Prior Charges 0.00 0.00 0.00 0.00

CURRENT Charges 0 0.00 0.00 0 0.00 0.00 0.00

Total Charges to Date 0 0.00 0.00 0 0.00 0.00 0.00

Contract Balance 120 12,000.00 600.00 2000 1,160.00 1,760.00 13,760.00

4.5 North Lake Berryessa 80 8,000.00 1800 1,044.00 1,044.00 9,044.00

Total Prior Charges 0.00 0.00 0.00 0.00

CURRENT Charges 0 0.00 0 0.00 0.00 0.00

Total Charges to Date 0 0.00 0 0.00 0.00 0.00

Contract Balance 80 8,000.00 1800 1,044.00 1,044.00 9,044.00

Totals for Dreissenid Monitoring 540 54,000.00 2,000.50 8300 4,814.00 6,814.50 60,814.50

Total Prior Charges 0 0.00 0.00 0 0.00 0.00 0.00

CURRENT Charges 0 0.00 0.00 0 0.00 0.00 0.00

Total Charges to Date 0 0.00 0.00 0 0.00 0.00 0.00

Contract Balance 540 54,000.00 2,000.50 8300 4,814.00 6,814.50 60,814.50

Plankton tows & sample processing, Deploy 

adult mussel detection plates. Check banks 

and other infrastructure for adult mussels. 

Educate anglers whe possible. Work with 

Marina staff to improve mussel education

Plankton tows & sample processing, Deploy 

adult mussel detection plates. Check banks 

and other infrastructure for adult mussels. 

Educate anglers whe possible. Work with 

Marina staff to improve mussel education

Plankton tows & sample processing, Deploy 

adult mussel detection plates. Check banks 

and other infrastructure for adult mussels. 

Educate anglers whe possible. Work with 

Marina staff to improve mussel education

Plankton tows & sample processing, Deploy 

adult mussel detection plates. Check banks 

and other infrastructure for adult mussels. 

Educate anglers whe possible. Work with 

Marina staff to improve mussel education

Plankton tows & sample processing, Deploy 

adult mussel detection plates. Check banks 

and other infrastructure for adult mussels. 

Educate anglers whe possible. Work with 

Marina staff to improve mussel education
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Ken W. Davis

Aquatic Biologist

Wildlife Survey 

2443 Fair Oaks Blvd. # 209

Sacramento, CA 95825

(916) 747-8537

 BUDGET - 2021-22

(Invasive Species Monitoring - Media Development) 
April 4, 2021

5.0

5.1 Monticello Dam - Zebra Mussel Survey 30 3,000.00 Plates 200.00 1500 870.00 1,070.00 4,070.00

Total Prior Charges 0.00 0.00 0.00 0.00

CURRENT Charges 0 0.00 0.00 0 0.00 0.00 0.00

Total Charges to Date 0 0.00 0.00 0 0.00 0.00 0.00

Contract Balance 30 3,000.00 200.00 1500 870.00 1,070.00 4,070.00

5.2 Interdam Section 30 3,000.00 500 290.00 290.00 3,290.00

Total Prior Charges 0.00 0.00 0.00 0.00

CURRENT Charges 0 0.00 0 0.00 0.00 0.00

Total Charges to Date 0 0.00 0 0.00 0.00 0.00

Contract Balance 30 3,000.00 500 290.00 290.00 3,290.00

5.3 Lake Solano Docks 30 3,000.00 1200 696.00 696.00 3,696.00

Total Prior Charges 0.00 0.00 0.00 0.00

CURRENT Charges 0 0.00 0 0.00 0.00 0.00

Total Charges to Date 0 0.00 0 0.00 0.00 0.00

Contract Balance 30 3,000.00 1200 696.00 696.00 3,696.00

5.4 Diversion Dam Area 40 4,000.00 600 348.00 348.00 4,348.00

Total Prior Charges 0.00 0.00 0.00 0.00

CURRENT Charges 0 0.00 0 0.00 0.00 0.00

Total Charges to Date 0 0.00 0 0.00 0.00 0.00

Contract Balance 40 4,000.00 600 348.00 348.00 4,348.00

Totals for Interdam Reach 130 13,000.00 200.00 3800 2,204.00 2,404.00 15,404.00

Total Prior Charges 0 0.00 0.00 0 0.00 0.00 0.00

CURRENT Charges 0 0.00 0.00 0 0.00 0.00 0.00

Total Charges to Date 0 0.00 0.00 0 0.00 0.00 0.00

Contract Balance 130 13,000.00 200.00 3800 2,204.00 2,404.00 15,404.00

Monitor for Invasive Mussels and other 

invasive species in vacinity of launch ramp. 

Passive survey for Hydrilla. Passive survey for 

Native Mussels  

Monitor for Eurasian Mussels using plankton 

tows and adult colonization plates.

Regular plankton tows. Deploy and monitor 

adult colonization plates. Check banks for adult 

mussels. All at least bimonthly.

Monitor flow regime on sensitive invertebrates. 

Monitor NZMS populations and surveys for 

Didymo and other inv. Species. Monitor 

invertebrate community when feasible. 

INTERDAM SURVEYS
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Ken W. Davis

Aquatic Biologist

Wildlife Survey 

2443 Fair Oaks Blvd. # 209

Sacramento, CA 95825

(916) 747-8537

 BUDGET - 2021-22

(Invasive Species Monitoring - Media Development) 
April 4, 2021

6.0

6.1 Miles 1 - 5 50 5,000.00 Nets 500.00 2,000 1,160.00 1,660.00 6,660.00

Total Prior Charges 0.00 0.00 0.00 0.00

CURRENT Charges 0 0.00 0.00 0 0.00 0.00 0.00

Total Charges to Date 0 0.00 0.00 0 0.00 0.00 0.00

Contract Balance 50 5,000.00 500.00 2,000 1,160.00 1,660.00 6,660.00

6.2 Miles 6 - 15 45 4,500.00 Traps 300.00 1,900 1,102.00 1,402.00 5,902.00

Total Prior Charges 0.00 0.00 0.00 0.00

CURRENT Charges 0 0.00 0.00 0 0.00 0.00 0.00

Total Charges to Date 0 0.00 0.00 0 0.00 0.00 0.00

Contract Balance 45 4,500.00 300.00 1,900 1,102.00 1,402.00 5,902.00

6.3 Miles 16 - 30 45 4,500.00 500 290.00 290.00 4,790.00

Total Prior Charges 0.00 0.00 0.00 0.00

CURRENT Charges 0 0.00 0 0.00 0.00 0.00

Total Charges to Date 0 0.00 0 0.00 0.00 0.00

Contract Balance 45 4,500.00 500 290.00 290.00 4,790.00

6.4 Terminal Reservoir 20 2,000.00 2,600 1,508.00 1,508.00 3,508.00

Total Prior Charges 0.00 0.00 0.00 0.00

CURRENT Charges 0 0.00 0 0.00 0.00 0.00

Total Charges to Date 0 0.00 0 0.00 0.00 0.00

Contract Balance 20 2,000.00 2,600 1,508.00 1,508.00 3,508.00

6.5 Conveyance Creeks (3) 20 2,000.00 2,000 1,160.00 1,160.00 3,160.00

Total Prior Charges 0.00 0.00 0.00 0.00

CURRENT Charges 0 0.00 0 0.00 0.00 0.00

Total Charges to Date 0 0.00 0 0.00 0.00 0.00

Contract Balance 20 2,000.00 2,000 1,160.00 1,160.00 3,160.00

Totals for PSC NZMS Monitoring 180 18,000.00 800.00 9,000 5,220.00 6,020.00 24,020.00

Total Prior Charges 0 0.00 0.00 0 0.00 0.00 0.00

CURRENT Charges 0 0.00 0.00 0 0.00 0.00 0.00

Total Charges to Date 0 0.00 0.00 0 0.00 0.00 0.00

Contract Balance 180 18,000.00 800.00 9,000 5,220.00 6,020.00 24,020.00

Invasive species surveys to include: Visual 

surveys, traps and appropriate nets.  

Monitor selected areas and random sites in 

PSC when possible for NSMS, Eurasian 

Mussels and other invasives using tows, traps 

and colonization plates. Quick visual surveys of 

canal infrastructure. 

Monitor selected areas and random sites in 

PSC when possible for NSMS, Eurasian 

Mussels and other invasives using tows, traps 

and colonization plates. Quick visual surveys of 

canal infrastructure. 

Monitor selected areas and random sites in 

PSC when possible for NSMS, Eurasian 

Mussels and other invasives using tows, traps 

and colonization plates. Quick visual surveys of 

canal infrastructure. 

Monitor selected areas and random sites in 

PSC when possible for NSMS, Eurasian 

Mussels and other invasives using tows, traps 

and colonization plates. Quick visual surveys of 

canal infrastructure. 

PUTAH SOUTH CANAL
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Ken W. Davis

Aquatic Biologist

Wildlife Survey 

2443 Fair Oaks Blvd. # 209

Sacramento, CA 95825

(916) 747-8537

 BUDGET - 2021-22

(Invasive Species Monitoring - Media Development) 
April 4, 2021

7.0

7.1 Complete HCP Project / Poster 30 3,000.00 91.50 1100 638.00 729.50 3,729.50

Total Prior Charges 0 0.00 0.00

CURRENT Charges 0 0 0.00 0 0.00 0.00 0.00

Total Charges to Date 0 0 0.00 0 0.00 0.00 0.00

Contract Balance 30 3,000.00 91.50 1100 638.00 729.50 3,729.50

8.0

8 Scarification (Lower Putah Creek) 140 14,000.00 2000 1,160.00 1,160.00 15,160.00

Total Prior Charges 0.00 0.00 0.00 0.00

CURRENT Charges 0.00 0.00 0.00 0.00

Total Charges to Date 0 0.00 0 0.00 0.00 0.00

Contract Balance 140 14,000.00 2000 1,160.00 1,160.00 15,160.00

PROJECT TOTALS 1930 193,000.00 4,232.00 37,000.00 21,460.00 25,692.00 218,692.00

Total Prior Charges 0 0.00 0.00 0.00 0.00 0.00 0.00

CURRENT Charges 0 0.00 0.00 0.00 0.00 0.00 0.00

Total Charges to Date 0 0.00 0.00 0.00 0.00 0.00 0.00

Contract Balance 1930 193,000.00 4,232.00 37,000.00 21,460.00 25,692.00 218,692.00

All work necessary to complete HCP brochure 

and / or capture species image(s) not yet 

obtained. 

Continuation of Scarification Project. 

Oversee the site planning, pre-scarification 

wildlife monitoring, on-site monitoring during 

the scarification process and post-project 

Salmon, BMI and redd monitoring. 

SOLANO HABITAT CONSERVATION PROJECT

PROJECT TOTALS

Page 5 of 5



EXHIBIT B

RATE OF COMPENSATION

Labor: $100/Hour 
Mileage: $.58/Mile 
Supplies: At Cost




