Name of Project: Groundwater Services

SOLANO COUNTY WATER AGENCY

AGREEMENT FOR PROFESSIONAL SERVICES
(Professional Services/Contractor)

THIS AGREEMENT, effective July 1, 2022, is between SOLANO COUNTY WATER AGENCY, a public
agency existing under and by virtue of Chapter 573 of the 1989 statutes of the State of California, hereinafter
referred to as "Agency," and Luhdorff & Scalmanini Consulting Engineers, hereinafter referred to as
"Contractor."

The Agency requires services for Groundwater Services; and the Contractor is willing to perform these
services pursuant to the terms and conditions set out in this Agreement.

IT IS MUTUALLY AGREED, as follows:

1.

SCOPE OF SERVICES

The Agency hereby engages the Contractor, and the Contractor agrees to perform the services for
Groundwater Services, as described in Exhibit A, in accordance with the terms of this Agreement and
any applicable laws, codes, ordinances, rules or regulations. In case of conflict between any part of
this Agreement, this Agreement shall control over any Exhibit.

COMPENSATION

Compensation for services shall be as follows: Hourly rate of personnel plus any allowed reimbursable
expenses based on unit costs as indicated on any allowed reimbursable expense in Exhibit B not to
exceed $180,270 for all work contemplated by this Agreement.

METHOD OF PAYMENT

Payment for services will be approved by the Agency’s representative only if all contract requirements
have been met.

Invoices must be submitted monthly, and upon approval of the Agency's representative, the Agency
shall pay the Contractor monthly in arrears for fees and allowed expenses incurred the prior month.
Invoices that are over 6 months old will not be approved or paid by the Agency. In no event shall the
cumulative total paid pursuant to this agreement exceed the maximum amount provided for in
paragraph 2 of this Agreement.

Every invoice shall specify hours worked for each task identified in Exhibit A undertaken. To be
approved by payment, any allowed reimbursable expenses will need supporting written documentation
such as receipts and mileage logs.

Each invoice shall be accompanied by a spreadsheet showing, by month, costs incurred to date for the
project broken down by the Tasks identified in Exhibit A. The spreadsheet shall show, for each task,
budget amounts, total expended and remaining amounts. The spreadsheet shall show a subtotal for



each fiscal year covered by the contract. Any amendments to the contract shall be listed and
incorporated into spreadsheet. An example of a typical spreadsheet shall be provided by the Agency.
TIME OF PERFORMANCE

This Agreement shall become effective as of the date it is executed and said services will take place
between this date and June 30, 2023, as directed by the Agency.

MODIFICATION AND TERMINATION

This Agreement may be modified or amended only by written instrument signed by the parties hereto,
and the Contractor's compensation and time of performance of this Agreement shall be adjusted if they
are materially affected by such modification or amendment.

(Note: this paragraph is optional) Any change in the scope of the professional services to be done,
method of performance, nature of materials or price thereof, or to any other matter materially affecting
the performance or nature of the professional services will not be paid for or accepted unless such
change, addition or deletion be approved in advance, in writing, by the Agency’s General Manager.

This Agreement may be terminated by the Agency at any time, without cause, upon written notification
to the Contractor. The Contractor may terminate this Agreement upon 30 days written notice to
Agency.

Following termination by the Agency or the Contractor, the Contractor shall be reimbursed for all
expenditures made in good faith in accordance with the terms of this Agreement that are unpaid at the
time of termination.

PERMITS (Note: include only if permits are required)
Permits required by governmental authorities will be obtained at the Contractor’s expense, and the
Contractor will comply with local, state and federal regulations and statutes including Cal/lOSHA

requirements.

INDEMNIFY AND HOLD HARMLESS

To the extent permitted by law, Contractor shall hold harmless, defend at its own expense, and
indemnify Solano County Water Agency, its directors, officers, employees, and authorized volunteers,
against any and all liability, claims, losses, damages, or expenses, including reasonable attorney’s fees
and costs, arising from all acts or omissions of Contractor or its officers, agents, or employees in
rendering services under this contract; excluding, however, such liability, claims, losses, damages or
expenses arising Solano County Water Agency’s sole negligence or willful acts.

INSURANCE

Minimum Insurance Requirements: Contractor shall procure and maintain for the duration of the
contract insurance against claims for injuries or death to persons or damages to property which may
arise from or in connection with the performance of the work hereunder and the results of that work by
the Contractor, his agents, representatives, employees or sub-contractors.

Coverage - Coverage shall be at least as broad as the following:

Commercial General Liability (CGL) - Insurance Services Office (ISO) Commercial General Liability
Coverage (Occurrence Form CG 00 01) including products and completed operations, property damage,
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bodily injury, personal and advertising injury with limit of at least two million dollars ($2,000,000) per
occurrence or the full per occurrence limits of the policies available, whichever is greater. If a general
aggregate limit applies, either the general aggregate limit shall apply separately to this project/location
(coverage as broad as the ISO CG 25 03, or ISO CG 25 04 endorsement provided to Solano County
Water Agency) or the general aggregate limit shall be twice the required occurrence limit.

. Automobile Liability — (if necessary) Insurance Services Office (ISO) Business Auto Coverage (Form
CA 00 01), covering Symbol 1 (any auto) or if Contractor has no owned autos, Symbol 8 (hired) and 9
(non-owned) with limit of one million dollars ($1,000,000) for bodily injury and property damage each
accident.

Workers' Compensation Insurance - as required by the State of California, with Statutory Limits, and
Employer’s Liability Insurance with limit of no less than $1,000,000 per accident for bodily injury or
disease. Waiver of Subrogation: The insurer(s) named above agree to waive all rights of subrogation
against the Solano County Water Agency, its elected or appointed officers, officials, agents, authorized
volunteers and employees for losses paid under the terms of this policy which arise from work
performed by the Named Insured for the Agency; but this provision applies regardless of whether or
not the Solano County Water Agency has received a waiver of subrogation from the insurer.

If the Contractor maintains broader coverage and/or higher limits than the minimums shown above, the
Solano County Water Agency requires and shall be entitled to the broader coverage and/or higher limits
maintained by the Contractor. Any available insurance proceeds in excess of the specified minimum
limits of insurance and coverage shall be available to the Solano County Water Agency.

Other Required Provisions - The general liability policy must contain, or be endorsed to contain, the
following provisions:

L. Additional Insured Status: Solano County Water Agency, its directors, officers, employees, and
authorized volunteers are to be given insured status (at least as broad as ISO Form CG 20 10 10
01), with respect to liability arising out of work or operations performed by or on behalf of the
Contractor including materials, parts, or equipment furnished in connection with such work or
operations.

2. Primary Coverage: For any claims related to this project, the Contractor’s insurance coverage
shall be primary at least as broad as ISO CG 20 01 04 13 as respects to the Solano County Water
Agency, its directors, officers, employees and authorized volunteers. Any insurance or self-
insurance maintained by the Solano County Water Agency its directors, officers, employees
and authorized volunteers shall be excess of the Contractor’s insurance and shall not contribute
with it.

Notice of Cancellation: Each insurance policy required above shall provide that coverage shall not be
canceled, except with notice to the Solano County Water Agency.

Self-Insured Retentions - Self-insured retentions must be declared to and approved by the Solano
County Water Agency. The Solano County Water Agency require the Contractor to provide proof of
ability to pay losses and related investigations, claim administration, and defense expenses within the
retention. The policy language shall provide, or be endorsed to provide, that the self-insured retention
may be satisfied by either the named insured or Solano County Water Agency.

Acceptability of Insurers - Insurance is to be placed with insurers having a current A.M. Best rating of
no less than A: VII or as otherwise approved by Solano County Water Agency.



10.

1.

12.

13.

Verification of Coverage — Contractor shall furnish the Solano County Water Agency with certificates
and amendatory endorsements or copies of the applicable policy language effecting coverage required
by this clause. All certificates and endorsements are to be received and approved by the Solano County
Water Agency before work commences. However, failure to obtain the required documents prior to
the work beginning shall not waive the Contractor’s obligation to provide them. The Solano County
Water Agency reserves the right to require complete, certified copies of all required insurance policies,
including policy Declaration pages and Endorsement pages.

Sub-contractors - Contractor shall require and verify that all sub-contractor maintain insurance
meeting all the requirements stated herein, and Contractor shall ensure that Solano County Water
Agency its directors, officers, employees, and authorized volunteers are an additional insured are an
additional insured on Commercial General Liability Coverage.

COMPLIANCE WITH LAW

The Contractor shall be subject to and comply with all federal, state and local laws and regulations
applicable with respect to its performance under this Agreement, including but not limited to, licensing,
employment and purchasing practices; and wages, hours and conditions of employment.

RECORD RETENTION

Except for materials and records, delivered to the Agency, the Contractor shall retain all materials and
records prepared or obtained in the performance of this Agreement, including financial records, for a
period of at least three years after the Contractor's receipt of the final payment under this Agreement.
Upon request by the Agency, the Contractor shall make such materials and records available to the
Agency at no additional charge and without restriction or limitation to State and federal governments
at no additional charge.

OWNERSHIP OF DOCUMENTS

All materials and records of a finished nature, such as final plans, specifications, reports and maps,
prepared or obtained in the performance of this Agreement, shall be delivered to and become the
property of the Agency. All materials of a preliminary nature, such as survey notes, sketches,
preliminary plans, computations and other data, prepared or obtained in the performance of this
Agreement, shall be made available, upon request, to the Agency at no additional charge and without
restriction or limitation on their use.

SUBCONTRACT AND ASSIGNMENT

This Agreement binds the heirs, successors, assigns and representatives of the Contractor. The
Contractor shall not enter into subcontracts for any work contemplated under this Agreement and shall
not assign this Agreement or monies due or to become due, without the prior written consent of the
General Manager of the Agency or his designee, subject to any required state or federal approval.
(Note: list any subcontractors here)

NONRENEWAL

The Contractor understands and agrees that there is no representation, implication, or understanding
that the services provided by the Contractor under this Agreement will be purchased by the Agency
under a new agreement following expiration or termination of this Agreement, and waives all rights or
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claims to notice or hearing respecting any failure to continue purchase of all or any such services from
the Contractor.

14. NOTICE

Any notice provided for herein are necessary to the performance of this Agreement and shall be given
in writing by personal delivery or by prepaid first-class mail addressed as follows:

AGENCY CONTRACTOR

Roland Sanford, General Manager Vicki Kretsinger Grabert, President
Solano Subbasin Groundwater Sustainability Agency 500 First Street

810 Vaca Valley Parkway, Suite 203 Woodland, CA 95695

Vacaville, CA 95688

The parties have executed this Agreement the day and year first above written. If the Contractor is a
corporation, documentation must be provided that the person signing below for the Contractor has the authority
to do so.

Solano County Water Agency Luhdorff & Scalmanini Consulting Engineers
a Public Agency

By: By:

Roland Sanford Vick Kretsinger Grabert,

General Manager President

FOR SCWA USE ONLY

Contract Period: July 1, 2022 to June 30, 2023
File Number: AG-L-4

Account Manager: C.Lee

G/L Account #: 6611AC

Job Cost #: 1704

Contract Type: Professional Services




EXHIBIT A

SCOPE OF SERVICES



Luhdorff & Scalmanini
Consulting Engineers

April 6, 2022
File No. 22-1-043

Mr. Chris Lee

Solano County Water Agency

810 Vaca Valley Parkway, Suite 203
Vacaville, CA 95688

SUBJECT: 2022-2023 Groundwater Services — Solano County Water Agency
Dear Mr. Lee:

In response to your request, Luhdorff & Scalmanini, Consulting Engineers (LSCE) is pleased to provide this
letter describing groundwater management assistance to be completed during Fiscal Year 2022-2023
spanning July 1, 2022 through June 30, 2023 to address needs related to groundwater management in
Solano County and the Solano Subbasin. This scope provides support to the Solano County Water Agency
in augmenting and coordinating with groundwater management efforts led by the Solano Subbasin
Groundwater Sustainability Agency Collaborative (Solano Collaborative) occurring as part of
implementation of the Solano Subbasin Groundwater Sustainability Plan (GSP).

This scope of work describes the following tasks:
Task 1: Streamflow Monitoring Support
Task 2: Review and Analysis of Surface Water-Groundwater Interrelationships Along Putah Creek
Task 3: Data Management System Maintenance and Data Visualization
Task 4: Evaluation and Improvements to Water Use and Groundwater Extraction Estimates
Task 5: Well Inventory in Northwest Focus Area and Well Permitting Support

Task 6: On-Call Groundwater Management Technical Assistance

Task 1: Streamflow Monitoring Support

This task will include assisting SCWA in addressing a data gap identified in the GSP related to streamflow
monitoring along existing surface water features with active stream stage recorders. Some of the
existing stream stage recorder locations along tributary streams in and adjacent to the Solano Subbasin
lack an established relationship between stream stage and flow. Quantification of streamflow at these
locations will assist monitoring and characterization of interconnected surface water and will also inform
analyses related to potential benefits from implementing enhance recharge projects in areas of the
Solano Subbasin. LSCE will assist SCWA in periodic conducting streamflow measurements necessary for
the development of rating curves at key existing gaged locations. As part of Task 1, LSCE will assist SCWA
with the task of conducting periodic measurements of streamflow for the purpose of developing data to
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relate stage measurements and streamflow volumes (rating curve) at key stage recorder sites on
tributary streams entering the Subbasin from the west.

Task 2: Review and Analysis of Surface Water-Groundwater Interrelationships
Along Putah Creek

Monitoring groundwater conditions as they relate to surface water depletions and groundwater
dependent ecosystems is a key part of ensuring groundwater sustainability in the Solano Subbasin. Task
4 includes updates to monitoring data from shallow wells in the vicinity of Putah Creek and analysis of
monitoring data related to surface water-groundwater interactions. Eight new dedicated monitoring
wells were installed along Putah Creek in late 2021/early 2022 as part of Technical Support Services
(TSS) provided by DWR. These TSS wells were installed to fill data gaps in the GSP monitoring and are
planned for inclusion in the GSP RMS network. Monitoring in these wells will complement monitoring
data from shallow seepage monitoring wells installed along the Creek in 2020 to support understanding
of groundwater conditions as they relate to seepage from Putah Creek. Because of the dynamically
changing nature of groundwater-surface water interactions along Putah Creek, review of conditions
related to groundwater-surface water interconnectivity in this area of the Subbasin is very important.

Task 3: Data Management System Maintenance and Data Visualization

A groundwater data management system (DMS) has been maintained by SCWA for use in tracking
groundwater conditions in the County and in Solano Subbasin. This DMS was used during development
of the Solano Subbasin GSP and maintaining a DMS is a requirement of SGMA and is described in the
Solano Subbasin GSP. This task includes maintaining the existing DMS in a cloud environment to satisfy
the security, data backup, and other performance needs for storing critical data for analysis and
reporting related to the GSP implementation and other groundwater management activities in Solano
County. Task 3 also includes a key enhancement involving development of a web-based data
visualization tool to facilitate transparency and public sharing of key groundwater level, water quality,
subsidence, and streamflow data related to groundwater monitoring and management in Solano County
and Subbasin. The web-based data visualization product will provide a mechanism for engaging
Subbasin stakeholders using an interactive tool to convey greater detail and accessibility related to
current groundwater conditions in Solano County and Subbasin than what can be communicated
through other periodic reporting and outreach products. The initial data visualization tool would include
an interactive mapping component to provide the user the ability to review groundwater conditions
information at key monitoring sites (e.g., RMS). Maintaining the DMS is an essential aspect of
implementing the GSP. Although the data visualization tools will considerably enhance the ability of
stakeholders in Solano County and Subbasin to interact with information on groundwater conditions.

Task 4: Evaluation and Improvements to Water Use and Groundwater Extraction
Estimates

This task will utilize recent cropping and other land use data, remote sensing evapotranspiration data

from the OpenET application, SWRCB surface water diversion data, County parcel data, and Solano IHM

input and output data for the period 2016 through 2020 to generate refined estimates of water use and

groundwater extraction in the Solano Subbasin. Task 6 will involve developing and comparing maps of

LY\LSCE
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points of diversion and use for surface water and locations of wells and will include identification of
areas for further investigation in subsequent years. The results from this task will refine the current
understanding of the distribution and volumes of urban and agricultural pumping in different areas of
the Subbasin and will support proposed improvements to the Solano IHM. Grant funding to support this
task is also currently being sought as part of a coordinated grant application submitted by the Dixon and
Solano RCDs in collaboration with other RCDs in the Sacramento Valley. If the full RCD grant is awarded
(expected notification in May 2022), efforts related to completion of this task would be funded by the
grant.

Task 5: Well Inventory in Northwest Focus Area and Well Permitting Support

This task will include conducting an analysis of likely active well locations and characteristics (e.g., type,
depth, screened interval, age) in the Northwest Focus Area identified in the Solano Subbasin GSP
through comparison of available well datasets including County well permits, DWR Well Completion
Reports, County Assessor's parcel data, ILRP parcel data, and others. A well inventory was a potential
PMA noted in the GSP and will improve understanding and managing groundwater conditions in the
Northwest Focus Area of the Solano Subbasin. Efforts will also involve supporting outreach related to
assessing results from analysis of existing datasets and potential limited groundtruthing or other
validation of results. Additionally, as part of this task LSCE will provide support in well permitting efforts
related to developing well permit evaluation and approval process and any technical analyses needed
for well permitting in response to the Governor's drought response Executive Order issued March 28,
2022.

Task 6: On-Call Groundwater Management Technical Assistance

Through this task, LSCE will provide technical assistance, as requested, to support groundwater
management efforts, including efforts related to implementation of SGMA and the Solano Subbasin GSP.
Services may include:

e Participation in stakeholder meetings and preparatory meetings in advance of stakeholder meetings

e Continued development of maps and other outreach materials to support stakeholder education
and engagement efforts as part of facilitation services led by others

e Other groundwater-related technical assistance as needed

Cost Estimate

Table 1 details the estimated cost for the recommended activities proposed in Tasks 1 through 6. The
estimated cost to complete these tasks is $180,270. These tasks are recommended to ensure sustainable
conditions in Solano County and Subbasin are maintained and to support ongoing improvements to the
understanding of groundwater conditions and engagement with stakeholders that will benefit long-term
management. Funding to support Task 4 is also included in a grant application submitted by the Dixon and
Solano RCDs in collaboration with other RCDs in the Sacramento Valley Groundwater Basin. The budget for
Task 4 would not be necessary if this grant application is awarded (award expected in May 2022).

LY\LSCE



MR. CHRIS LEE
APRIL 6, 2022
PAGE 4

The current LSCE Schedule of Fees is enclosed for your reference. In the event that SCWA requests out-of-
scope work and additional funds are needed to complete the task(s), SCWA will be contacted before
proceeding with further work.

If you have any questions, or wish to discuss any of the above, we would be pleased to respond.

Sincerely,

LUHDORFF & SCALMANINI
CONSULTING ENGINEERS

Jian [t St e YA

Vicki Kretsinger Grabert Nick Watterson, PG, CHG
President/Senior Principal Hydrologist Principal Hydrogeologist
Enclosures:

Table 1 — Cost Estimate
LSCE Schedule of Fees
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Table 1

Cost Estimate: Groundwater Services — Solano County Water Agency --Fiscal Year 2022-2023

Hours Cost
. Prin. . GIS/
Sr. Prin. Sr. Hydro- = Pjt. Hydro- ' Staff Hydro- . .
Hydroge Data Clerical Outside
Hydrol. logi geol. geol. geol./Geol. Tech LSCE N Subtask Task
Task Description ologist ech. Services
Billing Rate ($/hr)| $235 $225 $200 $165 $150 $142 $97

Task 1 — Streamflow Monitoring Support

This task will include assisting SCWA in addressing a data gap identified in the GSP

related to streamflow monitoring along existing surface water features with active

stream stage recorders. Some of the existing stream stage recorder locations along

tributary streams in and adjacent to the Solano Subbasin lack an established
Task 1.1 relatllonshlp. betheen stn.ean'} stage and flow. lQue%nUﬂca.tlon of streamflow at these 2 12 20 $9,770 $9,770

locations will assist monitoring and characterization of interconnected surface water

and will also inform analyses related to potential benefits from implementing enhance

recharge projects in areas of the Solano Subbasin. LSCE will assist SCWA in periodic

conducting streamflow measurements necessary for the development of rating curves

at key existing gaged locations.
Task Total $9,770
Task 2 — Review and Analysis of Surface Water-Groundwater Interrelationships Along Putah Creek

Ongoing updates and analysis of surface water/groundwater data from dedicated
Task 2.1 SGMA MWs and Other MWs in vicinity of Putah Creek. 8 16 16 $8,120 $8,120
Task Total $8,120
Task 3 — Data Management System Maintenance and Data Visualization

Web-based data visualization tool for viewing and downloading GSP-related datasets

for groundwater water levels, water quality, subsidence, surface water and contour
Task 3.1 maps with time series charts and data tables wherever applicable for both principal 4 4 8 250 $38,940 $38,940

aquifers.
Task 3.2 Mamter?ance.of cloud-based server environment to ensure security, backup of data and 2 40 $6,080 $6,080

overall integrity of DMS.
Task Total $45,020
Task 4 — Evaluation and Improvements to Water Use and Groundwater Extraction
Estimates in Solano Subbasin

Data Compilation: Gather land use, eWRIMS, general pumping estimates, political
Task 4.1 boundaries, and OpenET data. All data for years 2016-2020. 12 40 $9.300 $9,300

Preliminary water budget analysis: Couple field scale land use with OpenET and
Task 4.2 application rates of SW where applicable. Fuzzy join eWRIMS data with land use and 4 20 120 40 $31,240 $31,240

APN.

Refined water budget analysis: Develop point of diversion and point of use maps.
Task 4.3 Identify areas that will need further investigation in 2023. 4 10 80 40 $22,390 $22,390
Task Total $62,930

LSCE



Table 1

Cost Estimate: Groundwater Services — Solano County Water Agency --Fiscal Year 2022-2023

Hours Cost
sr.Prin. P st Hydro- | Pjt. Hydro- Staff Hydro: O . .
Hydroge Data Clerical Outside
o Hydrol. ologist geol. geol. geol./Geol. Tech LSCE N Subtask Task
Task Description 9 : Services
Billing Rate ($/hr)  $235 $225 $200 $165 $150 $142 $97

Task 5 — Well Inventory in Northwest Focus Area and Well Permitting Support

Conduct analysis of likely active well locations and characteristics (e.g., type, depth,

screened interval, age) in the NW Focus Area through comparison of available well

datasets including County well permits, DWR Well Completion Reports, County
Task 5.1 Assessor's parcel data, ILRP parcel data, and others. A well inventory was a potential 24 32 80 $26,040 $26,040

PMA noted in the GSP and will improve understanding and managing GW conditions in

the NW Focus Area of the Solano Subbasin.
Task 5.2 Suppo.rt ogtrgach related to _assessmg results from analysis of existing datasets and 12 12 16 $8,160 $8,160

potential limited groundtruthing of results.

Provide support in well permitting efforts related to developing well permit evaluation
Task 5.3 and approval process and any technical analyses needed for well permitting in 16 16 16 $10,000 $10,000

response to the Governor's drought response Executive Order issued March 28, 2022.
Task Total $44,200
Task 6 — On-Call Groundwater Management Technical Assistance

Performing on-call tasks as requested, including continued development of maps and
Task 6.1 other outreach materials to support stakeholder education and engagement efforts, 18 12 20 $10,230 $10,230

participation in meetings, and other tasks.
Task Total $10,230
Totals 92 146 10 428 80 290 0 $180,270 $0 $180,270

1. Includes outside services fee of 5%.

Note: As in previous years, the direct contract between SCWA and UNAVCO for ongoing maintenance, data management, and reporting related to the two CORS subsidence monitoring stations is not included in this budget but should be included in SCWA's

annual budget for the coming fiscal year.



Luhdorff &
Scalmanini

Consulting Engineers

500 FIRST STREET « WOODLAND, CA 95695

2022 SCHEDULE OF FEES

ENGINEERING AND RELATED FIELD SERVICES

Professional*

YT 01T Tl o g T el o - | USRS
Principal Professional...........ccuieiiiiiie e
Supervising Professional..........cccueee i
Senior Professional ......cocuieiriieiiiiecec e s
Project Professional ...
Staff Professional .........eei i

Technical

e T e LT g o T [ o T=To1 o | GO
ACAD Drafting/GIS ......veeieiee ettt e
ENgineering ASSiSTant....cccuvviiiiiiiiiii e
SCIENEIST . ettt e e e e e
=T 0o o PO USRS

Clerical Support

Word Processing, Clerical........occuviiieeiee i
Digital Communications Specialist........cccveeieiieiiiiiiieec e,
Project Admin/Accounting AssiStant ........ccceeecveeeiieeeiieceiee e

Vehicle Use

Subsistence

Groundwater Sampling Equipment (Includes Operator)
Copies

Professional or Technical Testimony
Technical Overtime (if required)
Outside Services/Rentals

Services by Associate Firms

$235/hr.

$225 to 230/hr.
$210to 220/hr.
$175 to 210/hr.
$155 to 175/hr.
$135 to 155/hr.

$140/hr.
$142/hr.
$115 to 140/hr.
$115 to 140/hr.
S115 to 140/hr.

S90 to 100/hr.
S90 to 110/hr.

$0.58/mi.
Cost Plus 15%
$170.00/hr
S0.20 ea.

200% of Regular Rates
150% of Regular Rates
Cost Plus 15%
Cost Plus 15%

* Engineer, Geologist, Hydrogeologist, and Hydrologist
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