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Name of Project:  Groundwater Services 
 
 

SOLANO COUNTY WATER AGENCY 
    

AGREEMENT FOR PROFESSIONAL SERVICES 
(Professional Services/Contractor) 

 
THIS AGREEMENT, effective July 1, 2022, is between SOLANO COUNTY WATER AGENCY, a public 
agency existing under and by virtue of Chapter 573 of the 1989 statutes of the State of California, hereinafter 
referred to as "Agency," and Luhdorff & Scalmanini Consulting Engineers, hereinafter referred to as 
"Contractor." 
 
The Agency requires services for Groundwater Services; and the Contractor is willing to perform these 
services pursuant to the terms and conditions set out in this Agreement. 
 
IT IS MUTUALLY AGREED, as follows: 
 
l. SCOPE OF SERVICES 
 

The Agency hereby engages the Contractor, and the Contractor agrees to perform the services for 
Groundwater Services, as described in Exhibit A, in accordance with the terms of this Agreement and 
any applicable laws, codes, ordinances, rules or regulations.  In case of conflict between any part of 
this Agreement, this Agreement shall control over any Exhibit. 

 
2. COMPENSATION 
 

Compensation for services shall be as follows:  Hourly rate of personnel plus any allowed reimbursable 
expenses based on unit costs as indicated on any allowed reimbursable expense in Exhibit B not to 
exceed $180,270 for all work contemplated by this Agreement.  

 
3. METHOD OF PAYMENT 
 

Payment for services will be approved by the Agency’s representative only if all contract requirements 
have been met. 
  
Invoices must be submitted monthly, and upon approval of the Agency's representative, the Agency 
shall pay the Contractor monthly in arrears for fees and allowed expenses incurred the prior month.  
Invoices that are over 6 months old will not be approved or paid by the Agency. In no event shall the 
cumulative total paid pursuant to this agreement exceed the maximum amount provided for in 
paragraph 2 of this Agreement.    
 
Every invoice shall specify hours worked for each task identified in Exhibit A undertaken. To be 
approved by payment, any allowed reimbursable expenses will need supporting written documentation 
such as receipts and mileage logs. 

 
Each invoice shall be accompanied by a spreadsheet showing, by month, costs incurred to date for the 
project broken down by the Tasks identified in Exhibit A.  The spreadsheet shall show, for each task, 
budget amounts, total expended and remaining amounts.  The spreadsheet shall show a subtotal for 
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each fiscal year covered by the contract. Any amendments to the contract shall be listed and 
incorporated into spreadsheet.  An example of a typical spreadsheet shall be provided by the Agency.    

4. TIME OF PERFORMANCE 
 

This Agreement shall become effective as of the date it is executed and said services will take place 
between this date and June 30, 2023, as directed by the Agency. 

 
5. MODIFICATION AND TERMINATION 
 

This Agreement may be modified or amended only by written instrument signed by the parties hereto, 
and the Contractor's compensation and time of performance of this Agreement shall be adjusted if they 
are materially affected by such modification or amendment. 

 
(Note: this paragraph is optional) Any change in the scope of the professional services to be done, 
method of performance, nature of materials or price thereof, or to any other matter materially affecting 
the performance or nature of the professional services will not be paid for or accepted unless such 
change, addition or deletion be approved in advance, in writing, by the Agency’s General Manager. 

 
This Agreement may be terminated by the Agency at any time, without cause, upon written notification 
to the Contractor.  The Contractor may terminate this Agreement upon 30 days written notice to 
Agency. 

 
Following termination by the Agency or the Contractor, the Contractor shall be reimbursed for all 
expenditures made in good faith in accordance with the terms of this Agreement that are unpaid at the 
time of termination. 

 
6. PERMITS (Note: include only if permits are required) 
 

Permits required by governmental authorities will be obtained at the Contractor’s expense, and the 
Contractor will comply with local, state and federal regulations and statutes including Cal/OSHA 
requirements. 

 
7. INDEMNIFY AND HOLD HARMLESS 
 

To the extent permitted by law, Contractor shall hold harmless, defend at its own expense, and 
indemnify Solano County Water Agency, its directors, officers, employees, and authorized volunteers, 
against any and all liability, claims, losses, damages, or expenses, including reasonable attorney’s fees 
and costs, arising from all acts or omissions of Contractor or its officers, agents, or employees in 
rendering services under this contract; excluding, however, such liability, claims, losses, damages or 
expenses arising Solano County Water Agency’s sole negligence or willful acts. 

 
8. INSURANCE 
 

Minimum Insurance Requirements:  Contractor shall procure and maintain for the duration of the 
contract insurance against claims for injuries or death to persons or damages to property which may 
arise from or in connection with the performance of the work hereunder and the results of that work by 
the Contractor, his agents, representatives, employees or sub-contractors. 

 Coverage - Coverage shall be at least as broad as the following: 

1. Commercial General Liability (CGL) -  Insurance Services Office (ISO) Commercial General Liability 
Coverage (Occurrence Form CG 00 01) including products and completed operations, property damage, 
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bodily injury, personal and advertising injury with limit of at least two million dollars ($2,000,000) per 
occurrence or the full per occurrence limits of the policies available, whichever is greater.  If a general 
aggregate limit applies, either the general aggregate limit shall apply separately to this project/location 
(coverage as broad as the ISO CG 25 03, or ISO CG 25 04 endorsement provided to Solano County 
Water Agency) or the general aggregate limit shall be twice the required occurrence limit. 

2. Automobile Liability – (if necessary) Insurance Services Office (ISO) Business Auto Coverage (Form 
CA 00 01), covering Symbol 1 (any auto) or if Contractor has no owned autos, Symbol 8 (hired) and 9 
(non-owned) with limit of one million dollars ($1,000,000) for bodily injury and property damage each 
accident. 
 

3. Workers' Compensation Insurance - as required by the State of California, with Statutory Limits, and 
Employer’s Liability Insurance with limit of no less than $1,000,000 per accident for bodily injury or 
disease. Waiver of Subrogation: The insurer(s) named above agree to waive all rights of subrogation 
against the Solano County Water Agency, its elected or appointed officers, officials, agents, authorized 
volunteers and employees for losses paid under the terms of this policy which arise from work 
performed by the Named Insured for the Agency; but this provision applies regardless of whether or 
not the Solano County Water Agency has received a waiver of subrogation from the insurer. 
 
If the Contractor maintains broader coverage and/or higher limits than the minimums shown above, the 
Solano County Water Agency requires and shall be entitled to the broader coverage and/or higher limits 
maintained by the Contractor. Any available insurance proceeds in excess of the specified minimum 
limits of insurance and coverage shall be available to the Solano County Water Agency. 
Other Required Provisions - The general liability policy must contain, or be endorsed to contain, the 
following provisions: 

 
1. Additional Insured Status: Solano County Water Agency, its directors, officers, employees, and 

authorized volunteers are to be given insured status (at least as broad as ISO Form CG 20 10 10 
01), with respect to liability arising out of work or operations performed by or on behalf of the 
Contractor including materials, parts, or equipment furnished in connection with such work or 
operations.  

2. Primary Coverage: For any claims related to this project, the Contractor’s insurance coverage 
shall be primary at least as broad as ISO CG 20 01 04 13 as respects to the Solano County Water 
Agency, its directors, officers, employees and authorized volunteers. Any insurance or self-
insurance maintained by the Solano County Water Agency its directors, officers, employees 
and authorized volunteers shall be excess of the Contractor’s insurance and shall not contribute 
with it.    

Notice of Cancellation:  Each insurance policy required above shall provide that coverage shall not be 
canceled, except with notice to the Solano County Water Agency. 

 
Self-Insured Retentions - Self-insured retentions must be declared to and approved by the Solano 
County Water Agency.  The Solano County Water Agency require the Contractor to provide proof of 
ability to pay losses and related investigations, claim administration, and defense expenses within the 
retention.  The policy language shall provide, or be endorsed to provide, that the self-insured retention 
may be satisfied by either the named insured or Solano County Water Agency. 

 
Acceptability of Insurers - Insurance is to be placed with insurers having a current A.M. Best rating of 
no less than A: VII or as otherwise approved by Solano County Water Agency. 
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Verification of Coverage – Contractor shall furnish the Solano County Water Agency with certificates 
and amendatory endorsements or copies of the applicable policy language effecting coverage required 
by this clause.  All certificates and endorsements are to be received and approved by the Solano County 
Water Agency before work commences.  However, failure to obtain the required documents prior to 
the work beginning shall not waive the Contractor’s obligation to provide them.  The Solano County 
Water Agency reserves the right to require complete, certified copies of all required insurance policies, 
including policy Declaration pages and Endorsement pages.  

 
Sub-contractors - Contractor shall require and verify that all sub-contractor maintain insurance 
meeting all the requirements stated herein, and Contractor shall ensure that Solano County Water 
Agency its directors, officers, employees, and authorized volunteers are an additional insured are an 
additional insured on Commercial General Liability Coverage. 

 
9. COMPLIANCE WITH LAW  
 

The Contractor shall be subject to and comply with all federal, state and local laws and regulations 
applicable with respect to its performance under this Agreement, including but not limited to, licensing, 
employment and purchasing practices; and wages, hours and conditions of employment. 
 

10. RECORD RETENTION  
 

Except for materials and records, delivered to the Agency, the Contractor shall retain all materials and 
records prepared or obtained in the performance of this Agreement, including financial records, for a 
period of at least three years after the Contractor's receipt of the final payment under this Agreement.  
Upon request by the Agency, the Contractor shall make such materials and records available to the 
Agency at no additional charge and without restriction or limitation to State and federal governments 
at no additional charge. 

 
11. OWNERSHIP OF DOCUMENTS 
 

All materials and records of a finished nature, such as final plans, specifications, reports and maps, 
prepared or obtained in the performance of this Agreement, shall be delivered to and become the 
property of the Agency.  All materials of a preliminary nature, such as survey notes, sketches, 
preliminary plans, computations and other data, prepared or obtained in the performance of this 
Agreement, shall be made available, upon request, to the Agency at no additional charge and without 
restriction or limitation on their use. 

 
12. SUBCONTRACT AND ASSIGNMENT  

 
This Agreement binds the heirs, successors, assigns and representatives of the Contractor.  The 
Contractor shall not enter into subcontracts for any work contemplated under this Agreement and shall 
not assign this Agreement or monies due or to become due, without the prior written consent of the 
General Manager of the Agency or his designee, subject to any required state or federal approval. 
(Note: list any subcontractors here) 

 
13. NONRENEWAL  
 

The Contractor understands and agrees that there is no representation, implication, or understanding 
that the services provided by the Contractor under this Agreement will be purchased by the Agency 
under a new agreement following expiration or termination of this Agreement, and waives all rights or 
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claims to notice or hearing respecting any failure to continue purchase of all or any such services from 
the Contractor. 

 
14. NOTICE 
 

Any notice provided for herein are necessary to the performance of this Agreement and shall be given 
in writing by personal delivery or by prepaid first-class mail addressed as follows: 

 
AGENCY                      CONTRACTOR 
   
Roland Sanford, General Manager    Vicki Kretsinger Grabert, President  
Solano Subbasin Groundwater Sustainability Agency 500 First Street    
810 Vaca Valley Parkway, Suite 203    Woodland, CA 95695 
Vacaville, CA 95688               
---------------------------------------------------------------------------------------------------------------------------------- 
The parties have executed this Agreement the day and year first above written.  If the Contractor is a 
corporation, documentation must be provided that the person signing below for the Contractor has the authority 
to do so. 
 
Solano County Water Agency    Luhdorff & Scalmanini Consulting Engineers 
a Public Agency     
 
 
 
By:                                           By:       
Roland Sanford              Vick Kretsinger Grabert,                       
General Manager         President 
 
 
 
 
FOR SCWA USE ONLY 
 
Contract Period:  July 1, 2022 to June 30, 2023 
File Number:   AG-L-4 
Account Manager:  C.Lee 
G/L Account #:  6611AC 
Job Cost #:  1704 
Contract Type:  Professional Services 
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EXHIBIT A 
 

SCOPE OF SERVICES 
 
 



 
 
 

 

April 6, 2022  
File No. 22-1-043 
 
 
Mr. Chris Lee 
Solano County Water Agency 
810 Vaca Valley Parkway, Suite 203 
Vacaville, CA 95688 
 
 
SUBJECT:  2022-2023 Groundwater Services – Solano County Water Agency 

Dear Mr. Lee: 

In response to your request, Luhdorff & Scalmanini, Consulting Engineers (LSCE) is pleased to provide this 
letter describing groundwater management assistance to be completed during Fiscal Year 2022-2023 
spanning July 1, 2022 through June 30, 2023 to address needs related to groundwater management in 
Solano County and the Solano Subbasin. This scope provides support to the Solano County Water Agency 
in augmenting and coordinating with groundwater management efforts led by the Solano Subbasin 
Groundwater Sustainability Agency Collaborative (Solano Collaborative) occurring as part of 
implementation of the Solano Subbasin Groundwater Sustainability Plan (GSP).  

This scope of work describes the following tasks: 

Task 1:  Streamflow Monitoring Support 

Task 2:  Review and Analysis of Surface Water-Groundwater Interrelationships Along Putah Creek 

Task 3:  Data Management System Maintenance and Data Visualization 

Task 4:  Evaluation and Improvements to Water Use and Groundwater Extraction Estimates 

Task 5:  Well Inventory in Northwest Focus Area and Well Permitting Support 

Task 6: On-Call Groundwater Management Technical Assistance 

Task 1: Streamflow Monitoring Support 
This task will include assisting SCWA in addressing a data gap identified in the GSP related to streamflow 
monitoring along existing surface water features with active stream stage recorders. Some of the 
existing stream stage recorder locations along tributary streams in and adjacent to the Solano Subbasin 
lack an established relationship between stream stage and flow. Quantification of streamflow at these 
locations will assist monitoring and characterization of interconnected surface water and will also inform 
analyses related to potential benefits from implementing enhance recharge projects in areas of the 
Solano Subbasin. LSCE will assist SCWA in periodic conducting streamflow measurements necessary for 
the development of rating curves at key existing gaged locations. As part of Task 1, LSCE will assist SCWA 
with the task of conducting periodic measurements of streamflow for the purpose of developing data to 
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relate stage measurements and streamflow volumes (rating curve) at key stage recorder sites on 
tributary streams entering the Subbasin from the west.     

Task 2: Review and Analysis of Surface Water-Groundwater Interrelationships 
Along Putah Creek 

Monitoring groundwater conditions as they relate to surface water depletions and groundwater 
dependent ecosystems is a key part of ensuring groundwater sustainability in the Solano Subbasin. Task 
4 includes updates to monitoring data from shallow wells in the vicinity of Putah Creek and analysis of 
monitoring data related to surface water-groundwater interactions. Eight new dedicated monitoring 
wells were installed along Putah Creek in late 2021/early 2022 as part of Technical Support Services 
(TSS) provided by DWR. These TSS wells were installed to fill data gaps in the GSP monitoring and are 
planned for inclusion in the GSP RMS network. Monitoring in these wells will complement monitoring 
data from shallow seepage monitoring wells installed along the Creek in 2020 to support understanding 
of groundwater conditions as they relate to seepage from Putah Creek. Because of the dynamically 
changing nature of groundwater-surface water interactions along Putah Creek, review of conditions 
related to groundwater-surface water interconnectivity in this area of the Subbasin is very important.     

Task 3: Data Management System Maintenance and Data Visualization 
A groundwater data management system (DMS) has been maintained by SCWA for use in tracking 
groundwater conditions in the County and in Solano Subbasin. This DMS was used during development 
of the Solano Subbasin GSP and maintaining a DMS is a requirement of SGMA and is described in the 
Solano Subbasin GSP. This task includes maintaining the existing DMS in a cloud environment to satisfy 
the security, data backup, and other performance needs for storing critical data for analysis and 
reporting related to the GSP implementation and other groundwater management activities in Solano 
County. Task 3 also includes a key enhancement involving development of a web-based data 
visualization tool to facilitate transparency and public sharing of key groundwater level, water quality, 
subsidence, and streamflow data related to groundwater monitoring and management in Solano County 
and Subbasin. The web-based data visualization product will provide a mechanism for engaging 
Subbasin stakeholders using an interactive tool to convey greater detail and accessibility related to 
current groundwater conditions in Solano County and Subbasin than what can be communicated 
through other periodic reporting and outreach products. The initial data visualization tool would include 
an interactive mapping component to provide the user the ability to review groundwater conditions 
information at key monitoring sites (e.g., RMS). Maintaining the DMS is an essential aspect of 
implementing the GSP. Although the data visualization tools will considerably enhance the ability of 
stakeholders in Solano County and Subbasin to interact with information on groundwater conditions.    

Task 4: Evaluation and Improvements to Water Use and Groundwater Extraction 
Estimates 

This task will utilize recent cropping and other land use data, remote sensing evapotranspiration data 
from the OpenET application, SWRCB surface water diversion data, County parcel data, and Solano IHM 
input and output data for the period 2016 through 2020 to generate refined estimates of water use and 
groundwater extraction in the Solano Subbasin. Task 6 will involve developing and comparing maps of 
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points of diversion and use for surface water and locations of wells and will include identification of 
areas for further investigation in subsequent years. The results from this task will refine the current 
understanding of the distribution and volumes of urban and agricultural pumping in different areas of 
the Subbasin and will support proposed improvements to the Solano IHM. Grant funding to support this 
task is also currently being sought as part of a coordinated grant application submitted by the Dixon and 
Solano RCDs in collaboration with other RCDs in the Sacramento Valley. If the full RCD grant is awarded 
(expected notification in May 2022), efforts related to completion of this task would be funded by the 
grant.   

Task 5: Well Inventory in Northwest Focus Area and Well Permitting Support 
This task will include conducting an analysis of likely active well locations and characteristics (e.g., type, 
depth, screened interval, age) in the Northwest Focus Area identified in the Solano Subbasin GSP 
through comparison of available well datasets including County well permits, DWR Well Completion 
Reports, County Assessor's parcel data, ILRP parcel data, and others. A well inventory was a potential 
PMA noted in the GSP and will improve understanding and managing groundwater conditions in the 
Northwest Focus Area of the Solano Subbasin. Efforts will also involve supporting outreach related to 
assessing results from analysis of existing datasets and potential limited groundtruthing or other 
validation of results. Additionally, as part of this task LSCE will provide support in well permitting efforts 
related to developing well permit evaluation and approval process and any technical analyses needed 
for well permitting in response to the Governor's drought response Executive Order issued March 28, 
2022. 

Task 6: On-Call Groundwater Management Technical Assistance 
Through this task, LSCE will provide technical assistance, as requested, to support groundwater 
management efforts, including efforts related to implementation of SGMA and the Solano Subbasin GSP. 
Services may include: 

• Participation in stakeholder meetings and preparatory meetings in advance of stakeholder meetings 
• Continued development of maps and other outreach materials to support stakeholder education 

and engagement efforts as part of facilitation services led by others 
• Other groundwater-related technical assistance as needed  

Cost Estimate 
Table 1 details the estimated cost for the recommended activities proposed in Tasks 1 through 6. The 
estimated cost to complete these tasks is $180,270. These tasks are recommended to ensure sustainable 
conditions in Solano County and Subbasin are maintained and to support ongoing improvements to the 
understanding of groundwater conditions and engagement with stakeholders that will benefit long-term 
management. Funding to support Task 4 is also included in a grant application submitted by the Dixon and 
Solano RCDs in collaboration with other RCDs in the Sacramento Valley Groundwater Basin. The budget for 
Task 4 would not be necessary if this grant application is awarded (award expected in May 2022).  
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The current LSCE Schedule of Fees is enclosed for your reference. In the event that SCWA requests out-of-
scope work and additional funds are needed to complete the task(s), SCWA will be contacted before 
proceeding with further work.  

If you have any questions, or wish to discuss any of the above, we would be pleased to respond. 

Sincerely, 
 

LUHDORFF & SCALMANINI 
CONSULTING ENGINEERS 
 
 
 
Vicki Kretsinger Grabert     Nick Watterson, PG, CHG 
President/Senior Principal Hydrologist  Principal Hydrogeologist 
 
Enclosures: 
Table 1 – Cost Estimate 
LSCE Schedule of Fees  



  

EXHIBIT B 
 

RATE OF COMPENSATION 
 
 
 



Sr. Prin. 
Hydrol.

Prin. 
Hydroge
ologist

Sr. Hydro-
geol.

Pjt. Hydro-
geol.

Staff Hydro-
geol./Geol.

GIS/
Data
Tech.

Clerical

$235 $225 $200 $165 $150 $142 $97

Task 1.1

This task will include assisting SCWA in addressing a data gap identified in the GSP 
related to streamflow monitoring along existing surface water features with active 
stream stage recorders. Some of the existing stream stage recorder locations along 
tributary streams in and adjacent to the Solano Subbasin lack an established 
relationship between stream stage and flow. Quantification of streamflow at these 
locations will assist monitoring and characterization of interconnected surface water 
and will also inform analyses related to potential benefits from implementing enhance 
recharge projects in areas of the Solano Subbasin. LSCE will assist SCWA in periodic 
conducting streamflow measurements necessary for the development of rating curves 
at key existing gaged locations. 

2 12 40 $9,770 $9,770

$9,770

Task 2 – Review and Analysis of Surface Water-Groundwater Interrelationships Along Putah Creek

Task 2.1 Ongoing updates and analysis of surface water/groundwater data from dedicated 
SGMA MWs and Other MWs in vicinity of Putah Creek. 8 16 16 $8,120 $8,120

$8,120

Task 3 – Data Management System Maintenance and Data Visualization

Task 3.1
Web-based data visualization tool for viewing and downloading GSP-related datasets 
for groundwater water levels, water quality, subsidence, surface water and contour 
maps with time series charts and data tables wherever applicable for both principal 
aquifers.

4 4 8 250 $38,940 $38,940

Task 3.2 Maintenance of cloud-based server environment to ensure security, backup of data and 
overall integrity of DMS. 2 40 $6,080 $6,080

$45,020

Task 4.1 Data Compilation: Gather land use, eWRIMS, general pumping estimates, political 
boundaries, and OpenET data. All data for years 2016-2020. 12 40 $9,300 $9,300

Task 4.2
Preliminary water budget analysis: Couple field scale land use with OpenET and 
application rates of SW where applicable. Fuzzy join eWRIMS data with land use and 
APN.

4 20 120 40 $31,240 $31,240

Task 4.3 Refined water budget analysis: Develop point of diversion and point of use maps. 
Identify areas that will need further investigation in 2023. 4 10 80 40 $22,390 $22,390

$62,930

Task Total

Task Total

Task 1 – Streamflow Monitoring Support

Task Total

Task 4 – Evaluation and Improvements to Water Use and Groundwater Extraction 
Estimates in Solano Subbasin

Task Total

Table 1 

Cost Estimate: Groundwater Services ─ Solano County Water Agency --Fiscal Year 2022-2023

Task Description

Hours Cost

LSCE
Outside 

Services1 Subtask Task

Billing Rate ($/hr)
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$235 $225 $200 $165 $150 $142 $97

Table 1 

Cost Estimate: Groundwater Services ─ Solano County Water Agency --Fiscal Year 2022-2023

Task Description

Hours Cost

LSCE
Outside 

Services1 Subtask Task

Billing Rate ($/hr)

Task 5.1

Conduct analysis of likely active well locations and characteristics (e.g., type, depth, 
screened interval, age) in the NW Focus Area through comparison of available well 
datasets including County well permits, DWR Well Completion Reports, County 
Assessor's parcel data, ILRP parcel data, and others. A well inventory was a potential 
PMA noted in the GSP and will improve understanding and managing GW conditions in 
the NW Focus Area of the Solano Subbasin. 

24 32 80 $26,040 $26,040

Task 5.2 Support outreach related to assessing results from analysis of existing datasets and 
potential limited groundtruthing of results. 12 12 16 $8,160 $8,160

Task 5.3
Provide support in well permitting efforts related to developing well permit evaluation 
and approval process and any technical analyses needed for well permitting in 
response to the Governor's drought response Executive Order issued March 28, 2022.

16 16 16 $10,000 $10,000

$44,200

Task 6.1
Performing on-call tasks as requested, including continued development of maps and 
other outreach materials to support stakeholder education and engagement efforts, 
participation in meetings, and other tasks. 

18 12 20 $10,230 $10,230

$10,230

92 146 10 428 80 290 0 $180,270 $0 $180,270

1. Includes outside services fee of 5%.

Totals

Task 5 – Well Inventory in Northwest Focus Area and Well Permitting Support

Task Total

Note: As in previous years, the direct contract between SCWA and UNAVCO for ongoing maintenance, data management, and reporting related to the two CORS subsidence monitoring stations is not included in this budget but should be included in SCWA's 
annual budget for the coming fiscal year.

Task 6 – On-Call Groundwater Management Technical Assistance

Task Total



 

500 FIRST STREET • WOODLAND, CA 95695 

 

 

Professional* 

Senior Principal ............................................................................................ $235/hr. 
Principal Professional ................................................................................... $225 to 230/hr. 
Supervising Professional .............................................................................. $210 to 220/hr. 
Senior Professional ...................................................................................... $175 to 210/hr. 
Project Professional ..................................................................................... $155 to 175/hr. 
Staff Professional ......................................................................................... $135 to 155/hr. 

Technical 

Engineering Inspector .................................................................................. $140/hr. 
ACAD Drafting/GIS ....................................................................................... $142/hr. 
Engineering Assistant ................................................................................... $115 to 140/hr. 
Scientist ........................................................................................................ $115 to 140/hr. 
Technician ......................................................................................................... $115 to 140/hr. 

Clerical Support 

Word Processing, Clerical ............................................................................. $90/hr. 
Digital Communications Specialist ............................................................... $90 to 100/hr. 
Project Admin/Accounting Assistant ........................................................... $90 to 110/hr. 

 
Vehicle Use $0.58/mi. 
Subsistence Cost Plus 15% 
Groundwater Sampling Equipment (Includes Operator) $170.00/hr 
Copies $0.20 ea. 

 
Professional or Technical Testimony 200% of Regular Rates 
Technical Overtime (if required) 150% of Regular Rates 
Outside Services/Rentals Cost Plus 15% 
Services by Associate Firms Cost Plus 15% 

 
 

* Engineer, Geologist, Hydrogeologist, and Hydrologist 

2022 SCHEDULE OF FEES 
ENGINEERING AND RELATED FIELD SERVICES 
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